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RED LIGHT RUNNING PROJECT REPORT
Camera Location Analysis, Signal Timing and Warning Sign Placement

Introduction

Enforcement of traffic laws on streets within the City and County of Denver can be
difficult and dangerous. Red light running enforcement, in particular, is resource
intensive and challenging when carried out by traditional methods. The Denver Police
Department typically deploys a dual officer enforcement method that involves the use of
separate observer and pursuit officers. Providing a safe observation position for the
officers, determining a violation, following the violator through a red light or through
congested traffic conditions, and stopping the violator in congested traffic conditions can
endanger motorists as well as police officers.

The Denver Police Department has applied a great deal of effort to traffic signal
enforcement, but even with this sustained enforcement we experience with a continuing
apparent increase in the problem of red light running. Red light cameras provide an
effective option to current enforcement methods by penalizing offenders and
demonstrating a proactive initiative to address this traffic safety problem. The initial Red
Light Running Program will install cameras at four intersections and provide an
indication of both the seriousness of the problem and a commitment to improve fraffic
safety within the community.

Location Analvsis

Denver Public Works, Traffic Engineering Services maintains a traffic accident (crash)
database with information provided by the Denver Police Department. Relevant traffic
safety data is extracted from crash reports and entered into this database. The database
can be queried using specialized crash analysis software allowing the data to be displayed
and analyzed in a multitude of reporting formats. The crash types most applicable to red
light running analysis are broadside, approach turn, and rear end crashes. These types are
shown diagrammatically below.

AT (Approach Turn) BS (Broadside) RE (Rear End)

FHWA ' research indicates that intersections with a high ratio of angle crashes to rear end
crashes are likely candidates to examine for red light running problems. The City’s crash
database provided locations of intersections with a high number of angle crashes (see

Appendix, Top 100 Intersections by Total Crash Count—1/1/2000 to 6/27/05—Broadside

" Federal Highway Administration. 2005, “Safety Evaluation of Red Light Cameras.” Publication No.
FHWA-HRT-05-048.
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and Approach Turn Only Crashes). The “Camera Location Worksheet”, also contained
in the Appendix, was prepared to take this initial list, add officer input, number of lanes,
traffic volumes, and other relevant data in order to further evaluate the locations.
Highway intersections under the jurisdiction of the Colorado Department of
Transportation (CDOT), of which there are many within the City, were not considered
because of initial opposition by the Department to the use of red light cameras.
Intersections on state highways within the boundaries of the City and County of Denver
may be reconsidered at some future point.

The analysis resulted in the selection of four locations for installation of red light camera
systems. They are:

1. Westbound 8" Avenue at Southbound Speer Boulevard
2. Eastbound 6™ Avenue at Lincoln Street

3. Eastbound 6™ Avenue at Kalamath Street

4. Northbound Quebec Street at 36" Avenue

The red light camera system vendor, Redflex Traffic Systems, Inc. *, performed a video
survey in order to verify the extent of red light violations at each of the above locations.
Temporary observation cameras were installed and traffic activity was videotaped for a
twelve-hour period (6AM to 6PM). Additional analysis was prepared based on this data.
Violation rates for the nine intersection approaches examined ranged from 0.8 per hour to
10.4 per hour. Both the survey data and the analysis are contained in the Appendix.

Sienal Timing - Yellow and All-Red Intervals

All signalized intersections included in this initial red light running program are situated
either within a grid of signals or along a signalized corridor. Signal installations at all
selected locations meet or exceed the minimum requirements of the Manual On Uniform
Traffic Control Devices (2006) (the Manual) in terms of number signal displays per
movement, size of vehicular signal lenses (all are 12”) and sight distance minimums. The
traffic signal controller at each intersection is programmed to initiate several signal cycle
lengths and varying phase lengths during different periods of the day and week in order
to serve the varying demands of traffic, minimize congestion, and maximize signal
progression.

There is no universal procedure or federal standard for determining the length of the
yellow phase. The Manual indicates that the yellow interval should range from
approximately 3 to 6 seconds, with higher values used at locations with higher speed
approaching traffic. Furthermore, the Manual states that “The yellow change interval
may be followed by a red clearance interval to provide additional time before conflicting
traffic movements, including pedestrians, are released,” and, “A red clearance interval
should have a duration not exceeding 6 seconds.” Since most of the traffic signals owned
and operated by the City and County of Denver are located on roadways with speed
limits at or below 35 mph, the City has typically used a yellow interval length of 3

2 Redflex Traffic Systems Inc., 15020 North 74th Street, Scottsdale, Arizona 85260
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seconds and an all-red clearance interval of 2 seconds. These values are increased for
special situations. The City is in the process of reevaluating this policy and has chosen to
use the Institute of Transportation Engineers (ITE) recommended procedure for change
intervals for determining the yellow and all-red timing for red light camera intersections.

The principles underlying the ITE procedure are that the yellow period should allow the
driver to physically be able to comply with traffic laws and the all-red period should
allow a vehicle that enters the intersection legally to clear the intersection before
assigning right-of-way to a conflicting traffic movement. The ITE clearance interval is
determined using the following formula:

Clearance Interval = t + (v/(2a+2Gg)+H(w+L)/v

Where:
t = driver reaction time (1 second)
v = approach speed (posted speed limit in ft/sec)
a = acceleration (-10 ft/ sec”)
G = approach grade (based on field survey)
g = acceleration of gravity (-32.2 ft/sec’)
w = intersection width
L = vehicle length (20 ft.)

The first two parts of the equation, t + v/(2a+2Gg), is the time it takes to stop the vehicle
and is meant to calculate the yellow period. The remaining term, (w+L)/v, is the time it

takes a typical vehicle to clear the intersection and is the all red period. The calculations
and resulting clearance intervals for each camera location are contained in the Appendix.

Traffic Engineering Services prepared Traffic Signal Work Orders for each of the four
selected intersections revising the timing sequences to the new recommended intervals
specifically calculated for each intersection. These changes were implemented on June 5,
2008, and verified on the same date by City Traffic Signal Engineer Amy Rens. These
completed work orders are located in the Appendix.

Warning Sien Placement

Signs warning motorists that red light cameras are in operation will be placed in advance
of each approach to be enforced. The state statute requiring the sign states that:

C.R.S. § 42-4-110.5 (d) (1) An automated vehicle identification system designed
to detect disobedience fo a traffic control signal shall not be used unless the state,
a county, a city and county, or a municipality using such system conspicuously
posts a sign at a reasonable distance notifving the public that an automated
vehicle identification device is in use immediately ahead.



7/16/2008 Page 4 of 18

The Manual On Uniform Traffic Control Devices was used to determine “reasonable
distance”. The Manual is the nationally accepted guidance for sign composition and
placement. Chapter 2C, Section 2C.02, Application of Warning Signs, addresses
placement of these sign types, an example of which is shown to
the right. Table 2C-4., Guidelines for Advance Placement of
Warning Signs, provides guidance for sign placement based on
the 2001 American Association of State Highway and
Transportation Officials (AASHTO) Policy as shown in
Exhibit 3-1, providing a PIEV time (Perception-Identification-
Emotion-Volition) of a driver of 2.5 seconds, a deceleration
rate of 11.2 ft/second?, minus a sign legibility distance of 175
ft. Table 2C-4 shows that for a roadway signed 45 mph, a sign

) . = MUTCD Code
location 175 ft. in advance of the stop location is an acceptable Designations:

W3-3 (Top)

distance. Speed limits at all red light camera locations are
© W16-10 (Bottom)

either at or below 45 mph. The table also provides for the use:

of engineering judgment in sign placement “dependent on site conditions and other
signing to provide an adequate advance warning for the driver”. Each site was examined
in order to determine sign placement. The placement locations are shown the Appendix.
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APPENDIX

® % @ & 9 H »

Top 100 Intersections--1/1/2000 to 6/27/05--Broadside and Approach Turn Only
Analysis of Redflex Data

Redflex Video Survey Data

Warning Sign Locations

Camera Location Worksheet

Clearance Interval Calculations

City and County of Denver - Traffic Signal Work Orders

Lincoln St. and Speer Blvd./6™ Ave. South

Kalamath St. and 6" Ave.

Quebec St. and 36™ Ave. East
Speer Blvd. and 8" Ave. West

o0 0O 0
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Top 100 intersections by Total Crash Count

1/1/2000 to 6/27/05

Broadside and Agbroach Turn Only Crgshes

Broadway St & Kentucky Av

97|

Rank {intersection* Count [[Rank |intersection® Count
2]6th Av & Lincoln St 142]
418th Av & Speer Bv 112 >
Sp-70 8¢ 55| Florida Av & Irving St
6120th St & Lawrence St 971 56123rd Av & Quebec St
571Alameda Av & Bannock St

kel BN

581Evans Av & Monaco Plwy

10{45th Av & Peoria St

83

11146th Av & Steele St 81 X I : 15

12 Colfax Ay 62]Alameda Av & Monaco Pkwy 44

791 63|Ellsworth Av & Steele St 44

65]6th Av & Broadway St 43

661 Alameda Av & Santa Fe Dr 43

18118th St & Larimer St £8{Quebec 5t & Smith Rd 43

191Speer Bv & Stout St 68 68 Andrews Dr & Chambers Rd 42
20[Martin Luther King Bv & Quebec St 87 &1

Universily Bv & Wesley Av

25;8th Av & Broadway St 61l 75[14th St & Tremont PI 41
2 76}16th Av & York St 41
271Alameda Av & Lincoln 8t 601 v 8 2
28| Auraria Pkwy & Speer By GOﬂ

30|15th St & Champa St 59 80[29th Av & Federal Bv 40
B sofl  81]38th Av & Zuni St 40
32]6th Av & Kalamath St 58)| . E
33|Alameda Av & Kalamath St sgll  83|Montview Bv & Quebec St 40
25 84111th Av & Broadway St 39

85]14th Av & Speer Bv

39

871California 5t & Park Av

9016th Av & Speer Bv

38

40| Larimer St & Speer Bv

42]|Champa St & Speer Bv

' Ay

431Lincoln St & Speer By

931Corona 51 & Speer By

3

441 Bejleview Av & Ulster St

971Speer Bv & Zuni St

7 38
48§46th Av & Peoaria St 98148th Av & Pena Bv 37

P
Sy
aniis

37

50 Broadway St & Speer By

0| Alameda Av & Broadway St

¥ £ va

*State Highway intersections shown in grey font
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Analysis of Redflex Data

Violations Violations Angle

THourD 1,800 Crashes by

intersaction Approach® ADTE wB eur Vehicles® | Approach@
Sih and Speer WE Bih @ NB Speer | 24,400 | 19, . : E B g
SRR g Seee | 24400 700 b 38 2.3 62
NB Speer @ WB 8th 1 5.1 2.9 12
|SB Speer @ WE 8th | 8.3 4.9 15
Total =» 98,
6th and Lincaln R ol ' e ‘, 8.2} 2.8] a4
NB Lincol @ 6th : ! . . i I 21
i Total => 115
Bth and Kalamath  |SB Kalamath @ 6th 2.0 1 7
ER b T 04 4.4 3
Total => 38
Quebec and 36th 42,000 3.2 X 13
SB Quebec § 36th 6.8 4.2 4

5.0 Toial => 1

Notes:
@ Vielations per 1,000 vehicles and per hour based 12 hour (BA fo 6P} viclation counts provided by Redflex
@ Angle crashes by approach by driver no. 1 (assumed at-fault) during pericd between 1/01/2002 and §/30/06
(@ wighlighted approach was selecied for Phato Red Light Enforcement
@ Approximate average weekday traffic (24hour period)

Date: 10/18/07 {ast Revised: 12/03/07 |Prepared by: D. Weaver

Redflex Video Survey Data

Quebec N/S & 36 E/W Lincoln N/S & W B Ave EAW
North Bound East Boun

Speer N/S & W 8% Ave E/W Kalamath N/S & W 61" Ave EW
West Bound East Bound
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Warning Sign Locations (Page 1)

E. 6™ AVE. AND
LINCOLN
STREET

Mount W3-3 and Wi6-
10 plague on new post
in sidewalk east side of
hydrant

Approx. 225
to Stop Line
at Lincoln
Street

Mount W3-3 and
W16-10 plague in
sidewalk 12" east of
east bollard

W. 8" AVE. AND
SPEER . '
BOULEVARD W a & : ~ L
_ e . ‘ ,‘ Mount W3-3and Wi6- . B g Approx. 375 to

10 plaque on new post Stop Line at SB
e e Speer Bivd.
» b

Mount W3-3 and
W16-10 plagque on
existing light pole

Mount W3-3 and W16~

10 plague on new post Approx, 28¢°

to Stop Line at
SB Speer Bivd.
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Warning Sign Locations (Page 2)

NB QUEBEC ST.
AND 36™8
AVENUE

oy

Approx. 325 to
Stop Line at E.
36" Avenue

Mount W3-3 and W16- ‘ ‘ . Mount W3-3 and
10 plague on new post ' : 4 | Wl16-10plagueon
- existing street light

W. 6™ AVE. AND
KALAMATH
STREET

Mount W3-3 and W16-
10 plaque on each
overhead sign support

post

Approx. 175 to
Stop Line at
Kalamath Street




Not in top 200 crash jocations

ot in top crash locations

Not in top 200 crash locations

iLow Angle to RE ratio {1

Quadruple Intersaction - Mot high crash location

1300 Bik Alameda

Mid Block Signat locaton
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Camera Location Worksheet
— - @
= Eg é 4 5 g %
3|23 ic I is | 2
S ] - - £ + E & =4 2 g =
intersection vl 8|8 [ g $e 2 = 2 = 3 F
g 218} c £E 2 2y BT e o = rg 2 g 3
Fd = z & L= e = © s $ &L o = c 8 < 2
2 E T |a| g6 = rE-E BES - g £g »E g
: S8l 8] 8¢ g EE8 SEP 53 E 38 5 <«
o IO B - - &) © €O ® < o> B
5th 5t & Champa St [ 59 23 29 : Ao
8th Bt & Larimer 5t 83 £l 455
Oth St & Lawrence St SR I 58] G a3} ] SEB 75,000 mA
| 4 _146ih Av & Steele St &6 5 4
5 |Florida Av & trving St 5] 4 19
JChampa St & Speer B¢ 54 28 18
3th Av & Speer By ] 1 2 2 8 WB 23000 B e
8 {Broadway St & Kentucky Av ] 7 8 3 53
9 jQuebec St & Smith Rd &7 23 2 28
5th Av & Lincoin St [ [ 1 5 EB 30000 [R4ARA
| 11 p4sth Av & Peoria St o 40 32 4
8th Av & Santa Fe Dr 6 73 A 2E0 W8 28,008 AT
14th Av & Logan St & 21 8 E8 e
8th Av & Broadway St 4 7 5
iAlamada Av & Ash St 28
Larimer St & Speer By [ 381 wE 17.000 ke el
17 jAlameda Av & Lincein 8t il 1) 42, NG 23,000 AT
13th Av & Logan St 3, 33 51
38th Av & Zuni St 47 32 28 28
11th Av & Broadway $t 47 31 8 v 23
“§ 21 136th Av & Quebec St 5] 841 14 4 - SB 18000 L T
| 22 ISpeer Bv & Stout St i 0 5 8 5 EB Heavy o
| 23 16th Av & Kaiamath St 5] 2 4 12 i EB 34 000 R o
48th Av & Pena By A0 38 35 23
i 28 li&h Av & Josephine §t 5] 75 El 8 43| WB +-12. 000 i
26 _}5th Av & Broadway St ] 3| 18 33 24
27 §6th Ay & Speer Bv 4 8| 28 27 28!
28 123rd Av & Quebec St [ 2 7 30k
| 29 113th Av & Lincoln 8t [ 4 (-ﬁ 7 37 81 WB
Broadway St & Speer By ] 58] 4 G 7
i 31 IMartin Luther King Bv & Quebec St _ 11 90 § 7 48
| 32 Corona St & Speer By 7 A8 i 4
3 [8th Av & Lineoin St 43! 8 5
Jiincoin St & Speer By & 62 4 3
48th Av & Tower Rd 501 3 4
53 lﬁth Av & Monaco Piowy 59 A . 2
37 §14ih Av & Speer By [54] 55 1 3]
38 145th Av & Peoria St 5] 74 4 1 SE
39 JAuraria Plowy & Speer By EX 3 k 1 Bl
TES Comments
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Clearance Interval Calculations (Page 1)

6th Ave Yellow Clearance Interval @ Lincoln St

t v a G g
1 44 10 -0.03 32.2

6th Ave Red Clearance Interval @ Lincoln St

P L W Red
115 20 44 3.1 seconds

6th Ave Total Clearance

Yellow
3.4

Recommended Yellow

Y+R= 6.5 seconds Y+R=
6th Ave Yellow Clearance interval @ Kalamath 5t
{ v a G g Yellow Recommended Yellow
1 51.34 10 -0.01 L322 37
6th Ave Red Clearance Interval @ Kalamath St
P L v Red
65 20 51.34 1.7 seconds
6th Ave Total Clearance
Y+R= 5.3 seconds Y+R=
8th Ave Yellow Clearance Interval @ SB Speer Bivd
t v a G g Yellow Recommended Yellow
1 44 10 -0.01 32.2 33
8th Ave Red Clearance Interval @ SB Speer Bivd
P L \ Red
65 20 44 1.9 seconds
8th Ave Total Clearance
Y+R= 5.2 seconds Y+R=
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Clearance Interval Calculations (Page 2)

Quebec St Yellow Clearance Interval @ 36th Ave

t v a G g Yellow Recommended Yellow
1 66 10 -0.02 32.2 45 |

Quebec St Red Clearance Interval @ 36th Ave

P L v Red
a5 20 66 1.7 seconds

Quebec St Total Clearance
Y+R= . 6.3 seconds Y+R=
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Traffic Signal Work Orders (Page 1)
City and County of Denver Traffic Signal Work Order
Location LINCOLN ST. & SPEER BLVD./6TH AV. 8 Date Printed 7/212008
Location Code | 4400° Work Order Number  [4400°_2008_2_NPD
Written By Nitin Deshpande Date | 5/1972008 11:21:57AM  |Work Order Type Permanent
Checked By John Yu Date | 5/20/2008 1:02:32PM  |Preemption Opticom
Approved By | Amy Rens Date | 5/27/2008 1:58:03PM | Confroller Type ASC-2
Remove Signal | Not Applicable Date System ICONS
Completed By -
. Sign/Paint No

Mamﬂebugd; Not Applicable Date Torm Toing

¥ Requested Begin
Minor Rebuiid | Not Applicable Date Dete
Completed By
Timing Chris Lillie Date | 6/5/2008 12:00:00AM | Temporary Timing
Completed By Requested End Date
New Signal Not Applicable Date Temporary Timing  |6/5/2008 12:00:00AM
Compieted By Completion Date
Current Staius | Completed fﬂ»%«i 5,808, d Wg? Yot He Liprance ntranle

M on e Wwove A MOheoriroiier Phases

e (ﬁmﬁméﬂfﬁa}l&w

pasyy O i nuaectipno

“9

Timing Outpast Ped Min
Direction/Street Phase Phase w40 walk Clear Green ?*"'“‘339 Max! Max2 Max3 Yeliow AllRed
Lincoin Street 2 2 NA ERY 8.0 180 0.0 15.0 1 150 18.0 3 5 35
&th Avenue 4 4 VMP T 1201 120 50 20 24.0 35{)\\ i@ﬁ;ﬁ; 11 3.5
4;
Tirning Plans
Plan No Main St Yellow Cycle Length Active Days Begin _ End Max Used Remarks
A 45.0 80.0 1234567  00:00 23:59 1 AOT
B £0.0 750 23456  05:30 10:00 2 AM . }
C 52.0 7580 23456 1000 15:30 3 MID-DAY -
D 53,0 75.0 23456 15:30 18:00 3 PM Ay Hopone
Timing Splits o
Mﬂﬂx\
PlanNo A PlanNo B Sewlor bngincer
Phase  Podestrian Begin End Vehicle Phase  Pedestrian Bagin End Vehicle
2 220 23.0 52.0 28.0 2 220 43.0 1.0 33.0
4 250 21.0 81.0 40,0 4 31.0 1.0 43.0 42.0
4 31.0 52.0 230 310 4 25.0 84.0 9.0 250
8 32.0 §1.0 2140 50.0 8 320 9.0 84.0 75.0
8 25.0 21.0 61.0 40.0 8 25.0 84.0 8.0 25.0
PlanNo © Plando D
Phase Pedestrian Begin End Yehicle Phase Pedegtrian  Begin End Vehicle
2 220 24.0 59.0 350 . 2 220 26.0 600 34.0
4 25.0 83.0 30 400 4 310 60.0 28.0 41.0
4 310 59.0 24.0 40.0 4 250 40.0
8 320 30 83.0 80.0 8 320 320
8 25.0 63.0 a0 40.0 8 25.0 40.0
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Traffic Signal Work Orders (Page 2)

City and County of Denver Traffic Signal Work Order
Notes: CONTROLLER SPLITS ARE IN SECONDS AND OFFSET USES MSY IN SECONDS.

Please change the Yellow and All Red intervals. Also, change the Walk and Ped Clear intervals, and MSY offset.

Pedestrian crossing distances:
Morth - 62 (across Lincols}
South - 7¢'

East - 56'

West - 52 {across 6th)
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7/16/2008
Traffic Signal Work Orders (Page 3)
City and County of Denver Traffic Signal Work Order
Location KALAMATH ST. & 06TH AV. Date Printed 71212008
Location Code | 3332 Work Order Number  |3332_2008_2 NPD
Whitten By Nitin Deshpande Date | 5/19/2008 10:59:10AM  |Work Order Type Permanent
Checkad By John Yu Date | 5/20/2008 8§:51:14AM  |Preemption Opticom
Approved By | Amy Rens Date | 5/27/2008 1:54:14PM | Controller Type ASC-2
Remove Signal | Not Applicable Date Systam ICONS
I{:Qmp}e&aé
il Sign/Paint No
Major Rebuiid Naot Applicable Date T
emporary Timing
Compieted By Requested Begin
Minor Rebulld | Not Applicable Date Date
Completed By
Timing Chris Lillie Date | 6/5/2008 12:00:00AM | Temporary Timing
Completed By Requestad End Data
New Signal Not Applicable Date Temporary Timing 6/5/2008 12:00:00AM
Completed By Completion Date :
Current Status C‘}“‘?‘e‘“‘ﬁbgm 5,208 d vudid it Vo earanee vlevnts’

T er asas"&e ie WW
Dpum o Huio wink odow makth_conoter b % M

Timing Culput Ped Min
Direction/Street Phase Phase po4e walk Clear Green M**'*Gﬁp Max! Max2 Max3 Yeliow All Red
KALAMATH ST, ; 2 t 2 ' NA l 7.0 I 12.3! 15.@‘ 0.0 } 15@! 15,0 [ 150i 35 25
8TH AVE 4 4 [vMP| 190 100] 50| 20 | 200 gg“g‘ " }{{”
Timing Plans Sod RE% 'f’e:/g
Sy e P
Plan No Main St Yellow Cycle Length Active Days Begin End Max Used Remarks ‘\“ [ * Ay “
A 54.0 80.0 1234567  00:00 23:59 1 AOT F P i«
8 70.0 75.0 23456 05:30  10:00 z AM 2 .61 F JaE
c 36.0 75.0 23456 10:00 15:30 3 MID-DAY ’2""».(5’5’53%" &S
D 54.0. 750 23456 1530 1900 1 PM '?3,;...,,.; t@
Timing Spiits Py, STONAL. %
PlanNo A PlanNo B Se et
Phase Pedestrian Bagin End Vehicle Phase Pedastrian Begin End Vehicle
23.0 340 85.0 250 22.0 50.0 355 56.0
220 $9.0 34.0 350 23.0 35.0 80.0 250
2 25.0 35,0 0.0 25.0 2 250 48.0 1.0 28.0
4 35.0 0.0 35.0 35,0 4 35.0 10 480 470
PlanNo C PlanNo D
Phage Pedestrian  Begin End Vehicle Phase Padestrian Begin End Vehicle
23.0 170 42.0 Z5.0 23.0 460 89.0 20.0
22,0 420 17.0 50.0 220 89.0 45.0 §2.0
2 250 5.0 42.0 370 : 2 25.0 20.0 §0.0 40.0
4 35.0 42.0 50 38.0 4 350 80.0 20.0 350

Notes: CONTROLLER SPLITS ARE IN SECONDS AND OFFSET USES MSY IN SECONDS.
Please change the Yellow and All Red intervals. Also, change the Walk and Ped Clear intervals, and MSY offset.
Pedestrian Crossing distance:

Kalamath: 44 feet
&th Ave : 70 fest
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Traffic Signal Work Orders (Page 4)

City and County of Denver Traffic Signal Work Order

Location QUEBECST. & 36TH AV. EAST INTERSECTION Date Printed 712/2008
Location Code | 6426E Work Order Number  [6426E_2008_1_NPD
Written By Nitin Deshpande Digte | 5/19/2008 11:08:45AM  |Work Order Type Permanent
Checked By John Yu Diate | 5/20/2008 £:54:38AM [ Preamption QOpticom
Approved By | Amy Rens Date | 5/27/2008 1:52:07PM  |Confroller Type ASC2
Remove Signal | Not Applicable Dats System ICONS
Completed By ~ ~
Sign/Paint No
Major Rebuild Not Applicable Date
Completed By T&nmfmyﬁm{ﬁg
Requested Bagin
Minor Rebulid | Not Applicable Date Date
Completed By
Timing Cris Lillie Date | 6/5/2008 12:00:00AM | Temporary Timing
Completed By Requestad End Date
New Signal Not Applicable Date Temporary Timing 6/5/2008 12:00:00AM
Completed By ' Completion Date
Curent Stafus | Completed Q&me 5 2008, m Jhot Ha cliongmes inkeva
. e lig by Aunman
sum on. Yhio wode ndee Makch_conrotier Phases YA cllantmee. i v 2’
Timing Output rod il PG ulpdechiivo.
Direction/Street Phase Phase poge walk Clear Green MinGap payq Max2 Max3 Yeliow Al Red
Timing Only 2 2 | NA | 180 100 1861 00 | 1501 150 | 1680] 50 | 20
WB 36th Avenue 4 4 M.l oo | 1001 80 ] 80 | 340 190 | 340! 30 | 30
NB Quebec Street $ 6§ I NA | 150] 100 150] 00 | 150 150 | 150] 80 | 20
EB 36th Avenue 8 & [ NL| 90100 801 B0 | 340 190 | 340] 30 | 30
. iy
Timing Plans @‘:\\";;% ng;ﬁ'%
N &
Plan No Main St Yellow Cycle Length Active Days Begin  End Max Used Remarks § Q‘?‘ - 6’ %
S : 2 S0 %
A 14.0 0.0 1234567 00:00 2359 1 AOT £, AA)
8 77.0 100.0 23456 08:00 09:00 2 AM = Y=
c 56.0 100.0 23456 1500 19:00 3 PM ES- AN, sixE
D 1234567  22:00 06:00 1 Late Night: Float "5;;’3 =, .@- s
Timing Splits XM WO,
g Sp JIONA. CS
Plan No A PlanNo B 5&{‘&*%3“*‘“3@{%&“
Phase Padestrian Begin End Vehicle Phase Pedestrian Begin End Veflticle
Z 320 B0 710 LX) 2 320 LX) 840 750
4 25.0 21.0 61.0 40.0 4 250 84.0 5.0 25.0
8 320 61.0 21.0 50.0 6 320 9.0 84.0 750
8 250 210 81.0 40.0 8 25.0 84.0 9.0 250
PlanNo €
Phase Pedestrian Begin End Vehicle
2 320 3.0 650 £0.0
4 25.0 63.0 3.0 40.0
8 32.0 3.0 83.0 80,0
8 25.0 63.0 3.0 400
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Traffic Signal Work Orders (Page 5)

City and County of Denver Traffic Signal Work Order
Notes: CONTROLLER SPLITS ARE IN SECONDS AND OFFSET USES MSY IN SECONDS.

Please change the Yellow and AN Red intervals. Also, change the Walk and Ped Clear intervals, and MSY offset.
Fedestrian Crossing Distances:

64" to cross Quebec Street
68" 10 cross 36th Avenue



Page 18 of 18

7/16/2008
Traffic Signal Work Orders (Page 6)

City and County of Denver Traffic Signal Work Order
Location SPEER BLVD. & 08TH AV. W Date Printed 7/2/2008
Location Code | 4535 Work Order Number  |4535_2008 2 NPD
Written By Nitin Deshpande Date | 5/19/2008 11:04:52AM Work Order Typs Permanent
Checked By | John Yu Date | 5/20/2008 1:00:12PM | Preemption Opticom
Approved By Amy Rens Date | 5/27/2008 2:03:34PM | Controller Type ASC-2
Remove Signal | Not Applicable Date System ICONS

od Sign/Paint No
Major Rebuild | Not Applicable Date T "
emporary Timing

Completed By Requested Begin
Minor Rebulld | Not Applicable Date Date
Completed By
Timing Chris Lillie Date | 6/5/2008 12:00:00AM | Temporary Timing
Completed By Requestad End Date
New Signal Not Applicable Date Temporary Timing  |6/5/2008 12:00:00AM
Completed By Completion Date
Cumrent Status | Completed M () g & m@ﬁé”“'& et o clecriguce W

o Hio Wnk gdiemabcion,, ses Hhe cltanouee inteplo’
“Mwmm Controller Pha e Py

Tining Outpit Ped
Direction/Street Phase Phase oo gk Clear Green MinGap mayi Max2 Max3 Yeliow All Red
Speer Bivd. 2 2 NA 70 100 1 1580 0.0 150 1 150 | 1501 4.0 20
8th Avenue 4 4 VMP L 140 1 100 ] 50 2.0 2401 250 | 320 40 2.0
.
Timing Plans \\\ 00 REgy %;f
S 52 7,
Plan Mo Main St Yellow Cycle Length Active Days Begin End Max Used Remarks A '\} y {‘
A 41.0 80.0 1234567 00:00 23:59 1 AOT § A Al ‘:9’5‘
B 61.0 75.0 23456 05:30 10:00 2 AM s U B8t
c 21.0 75.0 23456  10:00 15:30 3 MID-DAY E-AN S
D 28.0 75.0 23456 1530 1900 3 PM % »@é’,éﬁ‘\ §
Timing Spiits s SIONAL i‘b &
. 7,
PlanNo A PlanNo B : Si '“2?’“‘%;@2(‘
Phase Padestrian Begin End Vehicle Phase Padestrian Begin End ehicle
2 23.0 17.0 470 300 2 230 23.0 87.0 44.0
4 300 47.0 17.0 30.0 4 30.0 87.0 23.0 31.0
PlanNo C PlanNe D
Phase Pedestrian Begin End Vehicle Phase Pedestrian Begin End Vahicle
2 23.0 82.0 27.0 40.0 2 23.0 720 340 370
4 300 27.0 82.0 35.0 4 30.0 340 72.0 38.0

Notes: CONTROLLER SPLITS ARE IN SECONDS AND OFFSET USES MSY IN SECONDS.

Please change the Yellow and All Red intervals. Also, change the Walk and Ped Clear intervals, and MSY offset.

Pedestrian crossing distapces:
North - 41° (across Speer)
South - 45

East - 64

West - 50



BY AUTHORITY

1
2 ORDINANCE NO. é 5 COUNCIL BILL NO. ;0

3 SERIES OF 2008 ‘ COMMITTEE OF REFERENCE:

4 Safety

5 A BILL

6]

7 For an ordinance approving a proposed Automated Photo Red Light System

8 Management Program Agreement between the City and County of Denver and

9 Redflex Traffic Systems, Inc., to implement and operate an automated photo red light
0 system management program (the “Program”).

:EE BE IT ENACTED BY THE COUNCIL OF THE CITY AND COUNTY OF DENVER:

- 13 Section 1. The proposed Automated Photo Red Light System Management Program Agreement
14 between the City and County of Denver and Redflex Traffic Systems, Inc., in the words and figures
15 contained and set forth in that form of agreement, filed in ;the office of the Clerk and Recorder, Ex-
16 Officio Clerk of the City and County of Denver, on thewday of January 2008, City Clerk's Filing

17 No. 0 8’ - ():],X is hereby approved.

19 COMMITTEE APPROVAL DATE: December 19, 2007
20 MAYOR-COUNCIL DATE: December 26, 2007.

21 PASSED BY THE CQUNCH_) g&u@ 2008
R _=—day L faa& S - PRESIDENT FRO-TEM

25 APP OVEB;;/ Hm AU MAYOR rebrmrg 5 2008
" o ,—:/ e P

=4 AFTEST: ey I A cntsa, - CLERK AND RECORDER,

25 -/ V4 ¢ EX-OFFICIO CLERK OF THE

26 CITY AND COUNTY OF DENVER

7

o §

28 NOTICE PUBLISHED IN THE DAILY JOURNAL Fz b. [, 2008 Feb. g’; 2008
29 PREPARED BY: Timothy Carrier (7 DATE: _ Januane2¥ . 2008

31 Pursuant to section 13-12 D.R.M.C._. this proposed ordinance has been reviewed by the office of the
2 City Attorney. We find no irregularity as to form, and have no legal objection to the proposed
3 ordinance. The proposed ordinance is submitted to the City Council for approvai pursuantto § 3.2.6
4 of the Charter.

36 8av§§_§. Fine, City Attorney for the City and County of Denver
37 BY: Km ib”‘i_,m/* , ;i on T City Attorney
38 DATE: 20 e oK

S Musicipal_Operations OR DINANCE Carrier Redflex Traffic Sys CE76018 Ord doc



AUTOMATED PHOTO RED LIGHT SYSTEM MANAGEMENT
o PROGRAM AGREEMENT

i

THIS AGREEMENT is made and entered into this _m__i day of
2008, between the CITY AND COUNTY OF DENVER. a municipal corporation of the State of
Colorado (the “CITY"). and REDFLEX TRAFFIC SYSTEMS, INC.. a corporation with an

LI ]
1T
T
¢

address of 15020 N. 74" Street Scottsdale. A7 83260 (the “Contractor” or “Redflex™.
RECITALS:

WHEREAS. the City has determined that the implementation and operation of an
Automated Photo Red Light System which utilizes an automated vehicle identification system will.
as part of an overall traffic management strategy. enhance safety on City streets, promote traffic
calming. improve neighborhood quality of life, and improve or maintain current levels of traffic
mobility;

WHEREAS. given the benefits of such a Program, the City. through the City’s Police
Department (the “DPD™) and with the assistance and support of other involved City Agencies.
including the Denver County Court (the “Court™). wishes to successfully implement and operate an
- automated photo red I ght system management program (the “Program’™) within the City;

WHEREAS. the City desires to retain a qualified contractor to provide the City with the
specialized equipment. installation services, ministerial services. technical experience and expertise
and other assistance and support specified in this Agreement and necessary to successfully install.
implement and operate a complete. fully functional Program within the City:

WHEREAS, the Contractor was selected on the basis of its experience and demonstrated
ability to perform the services contemplated herein as a candidate offering services to the public.
pursuant to Citv RFP # 6160;

WHEREAS. the City and the Contractor recognize that the State of Colorado has legislated
certain requirements for the implementation and operation of automated photo red light svstem
programs and the parties intend to comply fully with the provisions of C.R.S. §42-4-110.5 and §42-
3-113(10)a) (the “State Statute”). in entering into and performing under this Agreement: and

WHEREAS. the Contractor represents that it has the present capacity and is experienced and

ks

qualified to perform. and is willing and able to perform. in accordance with the terms and conditions




NOW, THEREFORE. in consideration of the premises and the mutual covenanis and

1

obligations herein set forth. the parties hereto mutually agree a
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ARTICLE 1. AUTHORITY: The City's Manager of Safety or designee (the "Manager")

ntractor’s

performance under this Agreement. The Manager herchy designatefs the C%z}‘ s Chief of Police or
designee (the "Chief™) as the Manager's authorized representative for the purpose of administering.
coordinating and finally accepting such performance. in accordance with this Agreement. The Chief
or his designee shall act as a Program Manager for the Program. The Program Manager will be
responsible for the implementation. operation and management of the Program and for the day-to-
day administration. coordination and preliminary acceptance of the Contractor’s performance on
behalf of the Program under this Agreement.

ARTICLE II. DEFINITIONS:

A. Definitions:
1. Agreement: shall include the contract terms and conditions contained herein

as well as all attachments, including Exhibit A — Statement of Work . Exhibit B - Installation
Terms and Conditions. Exhibit C — Contractor Bonds, the Business Rules (defined below), and
Exhibit D - Prevailing Wage Schedule. In the event of conflict between the terms and conditions
forth herein and any of the attachments, the terms and conditions set forth herein shall control.
followed in descending order of precedence by Exhibit B, Exhibit A. the Business Rules, Exhibit
C and Exhibit D.
2. Business Rules. shall be those additional rules, roles and obligations of the
parties that are jointly drafted within ninety days of the Effective Date. Ifthe parties fail to complete
the Business Rules by such date. the Citv may (2) extend the time for completion. or (b) present the

Contractor with a final draft of the Business Rules and those shall become final and } binding on the

parties.
3 Days: shall mean calendar davs.
4. Effective Date: shall mean the date specified in Article VILA as the first day of

the term of this Agreement.

5. Principal Hours: shall mean, for the Court system: 8:00 a.m. to 5:00 p.m..

[
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Monday through Friday: and for Police Administration: 6:00 a.m, 10 } 0:00 p.m.. Monday through

\gl‘.

Sunday. The Court excludes holidays, the Police Administration includes holi days. Forthe purpose

Q?"ca‘icuizﬁéng computer i‘i}’s em availability. the Contractor shall add the aggregate downtime for all

1

units of equipment that rs during the month. and divide by the aggrecate Principal Hours forall
‘~i & p ety

1=

units of equipment operating during the month. and divide by the aggregate Principal Hours for all
units of equipment covered during the month. The resulting percentage shall be subtracted from 100
to obtain the availability percentage during the month.

6. Reports: shall mean the reporting and record keeping functions specified
under this Agreement as more fullv set forth in Exhibit A.

7. Services:  shall mean those Contractor provided ministerial services.
maintenance services. support services. installation services. technical experience and expertise and
other assistance and support, including but not limited to public awareness support and training.
specified in this Agreement and necessary to assist and support the City in suc ss{uiiy implementing
and operating the Program as more fully set forth herein and Exhibit A.

8. Subcontracior. As used herein. the term “Subcontractor” shall mean any
entity contracting with or employed by the Contractor or a subcontractor of any tier to perform a
portion of the work hereunder.

9. System. shall mean the equipment and software pumh&sedf%?ceus&d by the
City from the Contractor and more fully set forth herein and in Exhibit A,

ARTICLE III. CONTRACTOR’S SCOPE OF WORK: The Contractor shall perform

the Services and provide the System and other assistance and support specified in this Agreement
necessary to assist and support the City in successfully implementing and operating a complete. fully

functional Program.

Al Scope of System. The Contractor shall install the System and assist in the operation

of the Program. which shall include all labor. required permits. hardware and software items
necessary, ground loops (if applicable). other equipment used for violation detection, still and video
camera equipment, computer technology and other related components. and necessary equipment and
services, at four (4) initial intersections that are identified below {the ~Initial Intersections™). with
one (1) monitored approach per intersection. utilizing digital photographic technology in a system
that records in two (2) separate and distinct mediums. digital suill and digital video. The four Initial

-5
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{1 8" Avenue & Speer Boulevard - West Bound
{23 6" Avenue & Lincoln Sireet — East Round

{33 67 Avenue & Kalamath Street — East Bound

: ~ 3h o, o 3 o :
{4; 367 Avenue & Quebec Street — North Bound
B. Installation. Installation of the Initial Intersections shall be expeditiously

undertaken by the Contractor and shall be completed within forty five (45) Davs of the issuance of
the necessary permits to commence installation. Contractor shall. as soon as practicable, submit to
the appropriate public entities the appropriate documentation to expeditiously obtain the necessary
permits. In the event the City desires to have additional intersections installed. the Contractor shall
expeditiously undertake the installation and shall complete same within forty five (43) Days of the
issuance of the necessary permits to commence installation. Upon notice of any additional
installations, Contractor shall immediately submit to the appropriate public entities the appropriate
documentation to expeditiously obtain the necessary permits.  All of the installation work shall be
performed in accordance with Exhibit B.
C. Software Licenses.

1. Licensed Software. The Contractor hereby g_mmﬁ to the City perpetual.

trrevocable, rovalty free software licenses for the use of any software provided by or through the
Contractor as a component of the Program. This includes, by way of example and not limitation,
Windows based Operating Systems, Office Suite software designated by the City and other software
required to administer and manage the Program as the C ity may designate from time to time.

2. Contractor’s Property. Except as set forth in Section C.1, all aspects of the
software, including programs and methods of processing. remain the sole and exclusive property of
Contractor or its Subcontractors. as applicable.

D. Maintenance and Services. Included in the monthly fee. the Contractor shall also

provide comprehensive maintenance and repair as required of the System to keep 1t in fully
operational condition. Also included in the monthly fee shall be the Services. including but not
limited to development and processing of all violation notices and citations. including necessary
mailings. accounting, accounts receivable and cash handling components as well as the tracking of
delinquent accounts. preparation of required reports. both hardcopy and computerized. and web
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based access of violation data for designated DPD personnel. all as further described on Exhibit A.

s

E. Specific Program Requirements. The System developed for the Program shall

4

include the following features:

Iy The System shall not interfere with the existing Opticom Emergency Vehicle
Signals.
) The System shall detect and photographically record red light violations on

all lanes designated by the City through the signal controlled intersections at any speed and including

right turns.

(3) The System shall be capable of detecting and recording all violators during a
single traffic cvcle.

{(4)  Sull images shall be full color. high resolution digital (not video i images) that
are a minimum of twelve (12) Mega Pixels or greater or if an industrial grade camera, 1| megapixel
or greater. ‘

(5 Separately recorded full-motion video of the violation(s). in full color at thirty
(30) frames per second or greater shall be provided.

(6) The system will allow for real time traffic monitoring while remaining in an
enforcement mode.

{7)  Atan agreed upon date between the City and the Contractor after all of the -
intersections have become operational, the City shall enforce a “Designated Warning Period” for a
period of thirty (30) days. At this time. only “Warning Citations™ shall be issued and no penalties or
fines shall be assessed and no revenue shall be generated or collected. The Contractor agrees that as

-

part of this Agreement. they shall absorb this Designated Warning Period. of thirty (30) days with no

revenue.
(8)  The Contractor shall assist with the development and execution of a high

rofile public awareness campaign prior to the implementation of the Program. This orogram will be
g & b kS } L=y B

designed and implemented with the appropriate agencies involvement. The C ity will have final

147
o

approval of any public awareness campaign materials or events.

{9) The System shall operate with regular electronic flash illumination. Infrared
flash technology shall not be used.

(10) The System shall provide:
3
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a.  photographically recorded violations with the following views:
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il. Identifiable violator license plates {front and rear)

iii. Identifiable violator vehicle approaching the controlled
intersection

v, Identifiable violator vehicle passing through the controlled
intersection

h. video recorded violations with the following views:

1 Identifiable rear view of violator vehicle approaching the

controlled intersection

il. Identifiable rear view of the violator vehicle passi

ng
=

through the controlled intersection

{11} The Contractor shall be available via telephone with immediate response
between the hours of 7:00AM and 5:00PM (Mountain Time) using a local number or toll free
telephone number for Customer Service Support to the Program including internal (City to
Contractor} and External (Public to Contractor) The Contractor shall provide to the DPD. access on
a twenty-four (24) hour per day . seven (7) day per week basis to the Contractor’s Field Service
Technician (FST) and/or Program Manager for non-Customer Service Support such as equipment
issues or other program related issues requiring immediate contact and resolution. Such access shall
also be provided via a local phone number or toll free telephone number.

(12)  The Contractor shall offer Software (proprietary) /Web assistance (for their
vendor system) on a twenty-four (24) hour per day, seven (7) davs per week basis.

{13)  The Contractor shall immediately report all ethics violations to the Citv. Anv
illegal or unethical act committed by the Contractor or its officers. employees. agents or
subcontractors must be made known to the City immediately. An example would be discovery ofa
deviance in the objectivity of violations that are issued. i.¢. a staffer that is not i ssuing violations for
people that he/she recognizes.

{14) Pavments tendered for violations. whether by mail. telephone. internet, in

person, or any other means. whether such payment is received by the Contractor or by the City,
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shall be receipted. deposited. and accounted for by the Contractor as further outlined in the Business
Rules and pursuant 1o GAAP. In the event the City accepts pavment for a violation. the City sha
turn the payvment over to the Contractor and Contractor shall accept same and process consistent with
Contractor’s responsibilities. For avoidance of doubt. 1t is the intent of the parties that all payments
are made to and processed by the Contractor.

15y . The Contractor shall maintain copies of correspondence, both sent and

s,

received, for the normal seven (7) vear retention requirement in paper format. lf the sent and

4 .

received correspondence is electronically scanned. archived and stored. the paper format can be
destroved two years after receipt of the correspondence unless otherwise specified by the City in the
Business Rules. The City desires that any correspondence destroyed be recyeled versus thrown out.
The Contractor shall provide copies of correspondence and duplicate copies of Notices to the City
upon request. The Contractor will be responsible for providing the electronic media of archived
correspondence to the City before the paper correspondence is destroyed.

(17)  License plate lookup by the Contractor shall use current data provided directly
from State Motor Vehicle databases. Data sources ’\§ re information is more than sixty (60} days old
shall not be utilized.

{18)  An Internet Payment Portal provided by the Contractor on behalf of the City

and linked the City’s website ( www.denvergov.org) shall provide the ability for the public to obtain

general information on the program. view violation evidence and pay program violations and
citations online. The web page shall “mirror™ the City’s web design. which can be viewed at

denvergov.org. The final web page design will be approved by the City. The Contractor will

’J}

coordinate with the appropriate City agencies to ensure compliance with all applicable rules
governing the City's Internet system and web page design. The Contractor shall have the Internet
Pavment Portal ready to “go live™ within 60 days of the Effective Date.

{20)  The Swvstem shall allow for supervisory access from off-site (i.e. working at
home).

{213 The Svstem shall provide the ability to assign each emplovee of the DPD and
the County Court who utilize the system a User ID and password.

(223 The Contractor will attend any meetings on request of the City

F. Public Awareness Activities and Training. The Contractor shall provide all
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public awareness campaigns outiined above and training services as specified in Exhibit A.

. Contractor Compliance with State Statute and City Ordinance. In addition 1o all

other requirements of this Agreement. the Contractor shall perform the Agreement and provide

Equipment and a Program that shall at all times be deemed 1o constitute an automated vehicle

i

identification system as set forth in DRM.C. §34-1(3.3) and C.R.S. §42-4-110.5 and §42-3-

113(10xay (the ~State Statute™) or successor ordinances or statuies.

ARTICLE 1V, COMPENSATION:

A, Svstem. The fee for the installation at the Initial Intersections and purchase of the

System shall be Three Hundred Sixty Thousand Dollars ($360.000.00). Pavment shall be due upon
the City’s final testing and acceptance of the System. The cost to deactivate an approach and activate
a new approach within an Initial Intersection shall be Nineteen Thousand Dollars ($19.000). The
cost to relocate an Initial Intersection to another intersection entirely shall be Thirty-four Thousand
Dollars (§34,000) for a 3-lane approach and Thirty-six Thousand Dollars ($36.000) for a four-lane
approach. Such move and re-installation shall be completed expeditiously and in no event later than
forty five (45) days from receipt of the necessary permitting. Any moved Initial Intersections shall

remain defined as an Initial Intersection.

B. Installation of Additional Intersections: The Contractor agrees to install additional

intersections as requested by the Citv. Turn lanes shall be considered in the same category as
standard lanes. The fee for the construction of each additional intersection approach, on the same
terms and conditions as the Initial Intersections. shall be One Hundred Five Thousand Dollar
($105.000) for a 3-lane approach and One Hundred Ten Thousand Dollars (§110.000) for a 4-lane
approach. The cost to relocate an approach at additional intersections to another approach in the
same intersection shall be Nineteen Thousand Dollars (519.000). The cost to relocate an additional
intersection to another intersection entirely shall he '2“3&1’{}%2”9& Thousand Dollars for a 3-lane
approach and Thirtv-six Thousand Dollars ($36.000) for a four-lane approach. Such move and re
installation shall be completed expeditiously and in no event later than sixty (60} davs from receipt
of the necessary permitting.

C, Monthiy Charge for Operation of Program: The monthly fee for the operation of

the Program at the Initial Intersections shall be Seven Thousand Nine Hundred Eighty Dollars

8
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Anv additional rsections shall cost an additional Two Thousand Seven

¢ Dollars ($2.703) per approact

i Invoices: The Contractor shall invoice the Citv monthly for costs and fees accrued
during the preceding month under the Agreement. The Contractor shall issue each invoice on or
afier the first day of the next month and the City shall issue payment in accordance with this Article
to the Contractor within sixty (60) dayvs of the date of the invoice. The Contractor shall maintain
records of its operations sufficient to support all invoiced amounts and sufficient to support any
audits by the City. The Contractor shall include with each invoice all appropriate reports and other
supporting documentation. The Program Manager will verify and certifv each complete invoice prior
to payment by the City. No charges shall be incurred under this Agreement nor shall any pavments
come due 1o the Contractor until the equipment. services and evervthing else necessary 10 assist and
support the City in implementing and operating the Program is provided or performed by the
Contractor in accordance with the terms and conditions of this Agreement and approved by the City
as being in accordance with this Agreement. The City may withhold pavment to the Contractor in
any instance in which the Contractor has failed or refused to satisfy any material obligation provided
for under this Agreemem.p Payment of anyv invoice submitted shall not, however. foreclose the ri ght
of the City to examine the books and records of the Contractor to determine the correctmess and
accuracy of any invoice,

E. The Program Manager will verify, certify and either approve or reject, in whole or in
part, each complete invoice prior to approval for payment by the City. The Program Manager shall
notify the Contractor in writing of the basis for any partial or complete rejection and return submitted
documentation. as required. No charges shall be incurred under this Agreement nor shall any
payments come due to the Contractor until the City has confirmed the satisfactory operation of the
Equipment and the Program and that performance of all Services are in accordance with this
Agreement for the invoice period. The City. in its sole discretion. may withhold pavment to the
Contractor in any instance in which the City determines that the Contractor has failed or refused to

satistfy any material obligation provided for under this Agreement or Exhibit A. Processing of

flfé

invoices by the City. payment to the Contractor under this Agreement and disputes regardin

invoices or pavment shall be subject 1o the City’s Prompt Payment Ordinance, D.R.M.C. §20-107 et

seq.
9
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E. Maximum Contract Amount: The Maxamum Contract Amount to be paid by the

“ity 10 the Contractor under this Agreement shall in no event exceed the sum of ONE MILLION

e

C
ONE HUNDRED SIXTY EIGHT THOUSAND FIVE HUNDRED DOLLARS (51,168,500).
parties agree that all equipment and services to be provided by the Contractor hereunder are not

arge or fee in addition to those specified above and as set forth in
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Exhibit A. The parties further recognize that the installation and provision of Eguipment and
Services for additional intersections bevond the initial four (4) referenced above would require
appropriation of additional funds and amendment of this Agreement.

G. Funding: Notwithstanding any other term, condition or covenant of this Agreement.
it is expressly understood and agreed that any obligation of the City under this Agreement, or any
renewal or extension, for all or any part of any payment obligations set out herein, whether direct or
contingent. shall extend only to payment of monies duly and lawfully appropriated for the purpose of
this Agreement by the City Council, paid into the Treasury of the City, and encumbered for the
purposes of this Agreement. The Contractor acknowledges that {f%}ﬂ}e City does not by this
Agreement irrevocably pledge present cash reserves over and above the said amount of appropriated
and encumbered funds for payments in this or future fiscal vears, and (ii) this Agreement is not
intended to create a multiple fiscal vear direct or indirect debt or financial obligation of the City. The
Comract{)r understands and agrees that the provision of any Services or Equipment by the Contractor

which would cause the total amount payable to the Contractor to exceed the amount of previously
appropriated and encumbered funds is strictly prohibited. Inthe event the continuation of services by
the Contractor would cause the amount payable to the Contractor to exceed such amounts, the
Contractor agrees to stop providing services until such time as additional funds sufficient to cover

the services are appropriated and encumbered for purposes of this Agreement.

ARTICLE V. GENERAL RESPONSIBILITIES OF THE CONTRACTOR:

A, Coordination_and Ceeperation: Coordination with the Cny and s involved

agencies. designees and the public shall be a continuing work item. Such coordination shall consist
of regular progress and review meetings with the City and work sessions with the Department of

Safety. Denver Police Department (DPD). Denver County Court (Court). the City Attorney’s Office,
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atoer involved agencies and as otherwise directed by the City. The Contractor shall document all

istribute notes of such conferences to the Program Manager or designee.

j

such conferences and

B. Standard of Performance: All of the services and work performed by the

Contractor under this Agreement in the development and operation of the Program shall be

performed in accordance with the standards of care. skill and diligence provided by competent

i

professionals who perform work or provide services of a similar nature 1o the performance described
in this Agreement, as well as in strict compliance with all terms and conditions of this Agreement
and Exhibit A. All provision of the Program. including equipment and services of whatsoever
nature provided by the Contractor to the City pursuant to this Agreement. shali be prepared or
provided in a professional manner and conform to the standards of quality normally observed by
competent protessionals providing deliverables of a similar nature.

C. Qualified Personnel: All of the Services performed or Equipment provided by the

Contractor or any subcontractor under this Agreement shall be performed only by competent.
qualified personnel under the supervision of the Contractor and in the employ of either the
Contractor or an approved Subcontractor. The Contractor will ensure adequate staffing of all with
such personnel.

Within ten (10) Days of the Effective Date. the Contractor will provide to the City a list of
the key personnel that will be assigned to the Project along with appropriate supporting materials.
The Contractor will promptly notify the City in writing of any changes in key personnel during the
term of this Agreement. The Contractor will comply with the City’s reasonable requests regarding
assignment and removal of personnel. but all personnel. including those assigned at the City’s
request. must be supervised by the Contractor.

D. Insurance:

1. General Conditions: The Contractor agrees to secure. at or hefore the

Effective Date. the following occurrence based insurance (claims made basis for professional
liability insurance) covering all operations. goods or services provided pursuant to this Agreement.
Contractor shall keep the required insurance coverage in force at all times during the term of the
Agreement. or any extension thereof. and during any warranty period. The nqmrﬁ:& insurance shall
be underwritten by an insurer Jicensed to do business in Colorade and rated by A. M. Best Company

as “A"VIII or better. If the Contractor is notified by any insurer that any insurance coverage will be

i1
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¢ Contractor shali immediately provide written notice to the Denver Risk Administrator
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(the “Administrator™), 201 West Colfax Avenue. Dept. 1103, Denver, Colorado 80202 by regular

nail. Such written notice shall be sent thirty (30) davs prior 10 such cancellation or reduction unless

.

due 10 non-payment of premiums for which notice shall be sent ten (10) davs prior.” If any policy is
in excess of a deductible or self-insured retention. the City must be notified by the Contractor. The

City reserves the right to require the Contractor to provide a bond. at no cost to the City. in the
amount of the deductible or self-insured retention to guarantee payment of claims. The insurance
coverages specified in this Agreement are the minimum requirements. and these requirements do not
lessen or limit the liability of the Contractor. The Contractor shall maintain. at its own expense, any
additional kinds or amounts of insurance that it may deem necessary to cover its obligations and
liabilities under this Agreement.

2 Proof of Insurance: Contractor shall provide a copy of this Agreement to its

o

mnsurance agent or broker. The City reserves the right to require the Contractor to provide a
certificate of insurance. a policy. or other proof of insurance as required by the Administrator in his

sole discretion.
3. Additional Insureds: For general liability, Contractor’s insurer shall name the City.

the City officers and emplovees as an additional insured.

4. Waiver of Subrogation: For Workers Compensation. General Liability. and

Automobile Liability. Contractor’s insurer shall waive subrogation rights against the City.

5. Subcontractors: All subcontractors and independent contractors providing goods or

services required by this Agreement shall be subject to maintain the same requirements as the
Contractor for general liability. workers” compensation. and auto liability insurances. Contractor
shall include all such subcontractors and independent contractors as insureds under its policies or
shall ensure that all subcontractors maintain the required coverages. Contractor agrees to provide
proof of insurance for all such subcontractors and independent Contractors upon request by the City.

6. Workers” Compensation/Emplover’s Liabilitv Insurance: Contractor shall

maintain the coverage as required by statute for each work location and shall maintain Emplover’s
Liability insurance with limits of One Hundred Thousand Dollars ($100.000.00) for each bodily

injury occurrence claim. $100.000 for each bodily injury caused by disease claim, and $500.000

aggregate for all bodily injuries caused by disease claims. Contractor expressly represents to the

Rowl

e
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City. as a material representation upon which the City is relying in entering into this Agreement. that

nv statute or law to reject

ilw

none of the Contractor’s officers or employees who may be eligible under:
Workers’ Compensation Insurance shall effect such rejection during any part of the term of this
Agreement. and that any such rejections previously effected, have been revoked as of the date
Contractor executes this Agreement.

7. General Liabilitv: Contractor shall maintain limits of $1,000.000 for each

occurrence claim. $1.000.000 for each personal and advertising injury claim. $2.000.000 products
and completed operations for each occurrence. and at a minimum $2.000,000 policy aggregate.
These limits may be provided through the use of primary and excess liability policies.

8. Automobile Liabilitv: Contractor shall maintain limits of $1.000.000 for bodily

injury per person. $1,000.000 for bodily injury for each accident, and $1.000,000 for properts
damage applicable to all vehicles operating on City property and elsewhere.

9. Professional Liabilitv: Contractor shall maintain limits of $1.000.000 for each

claim. and $1,000.000 aggregate limit for all claims.

10. Third Party Emplovee Dishonesty: Contractor shall maintain Jimits of $500.000

covering all activities under this Agreement that involve the processing. transportation, calculation or

remittance of monies,

11. ‘Additional Provisions:

A. For all general liability and professional liability. the policies must provide
the following:

(1) If any aggregate limit is reduced by twenty-five percent (25%) or
more by paid or reserved claims, the Contractor shall notify the City
within ten (10) davs and reinstate the aggregates required:

B. For all general liability. the policies must provide the following:

(H Unlimited defense costs in excess of policy limits:

(2)  Contractual liability covering the indemnification provisions of this
Agreement,
() A severability of interests provision:

{4) On the general liability policy delete the exclusion for lawsuits by one

insured against another:

-
15 - \re e
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(5 A provision that coverage is primary: and
(6} A provision that coverage is non-contributory with other coverage or
self-insurance provided by the City.

C. For all general liability and professional Hability. if the poliey is a claims-

icy. then the retroactive date must be on or before the contract dare

o
fg
Lae
[
o
o
=

or the first date when any goods or services were provided to the City.

E. Bonding Reguirements:
1. Surety Bonds: The Performance Bond required in this Section must be issued

by a corporate surety authorized to do business in the State of Colorado and approved by the Mavor.,
the Manager of Safety and the Office of the City Atiorney. Before the Agreement is executed. the
Contractor shall have paid for and furnished corporate surety bonds as a guarantee of the faithful
performance of the Agreement and the payment of bills for labor and materials.

Performance Bond. The Contractor shall also furnish and pay for a

o e

Performance Bond in the amount of not less than Three Hundred Forty Thousand Dollars

($340.000.00) which. when executed by the Contractor and surety. shall be a guarantee for the
faithful performance and completion of the Contractor’s obligations in strict accordance with the
terms of this Agreement. The Performance Bond shall also be a guarantee for the repair or
replacement of all System Equipment. deliverables and products or Services found to be defective or
otherwise unacceptable during the Agreement term and through any guarantee period. The
Performance Bond shall be in the form contained in Exhibit B. The Performance Bond shall he
renewed annually for each year that this Agreement is extended or renewed. The fully executed and

approved Payment Bond shall be provided within thirty (30) days of the Agreement being fully

signed

F. Indemnification:

i, Contractor hereby agrees to defend. release. indemnify and save harmless the

L34

City. its officers. agents and employees from any and all claims. damages. suits. costs and SXpenses

{including reasonable attorney fees. expert witness fees and all associated defense fees). lability.

actions or proceedings of any kind or nature including. but not limited to. Workers’ Compensation

claims. of or by any third party in any way resulting from or arising out of, directly or indirectly. the
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Contractor’s negligence or tortious acts or errors or omissions or breach of contract in connection

negligence or tortious
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with ifs Operations or performance in connection herewith or the Co
acts or errors or omissions or breach of contract in connection with its use or occupancy of any
portion of public or private property hereunder. including negligence or tortious acts or errors or
omissions or breach of contract by the Contractor’s officers, emplovees. SubContractors. invitees.
Contractors and agents. Provided. however. that the Contractor need not indemnify or save harmless

the City. or the City’s officers. agents and emplovees from damages resulting from and apportioned

a4
s, »’:‘

to the negligence or intentional misconduct of the City’s officers. agents and emplovees or other
third parties not related to, affiliated with, or a Contractor or Subcontractor of the Contractor. This
indemnity clause shall also cover the City's defense costs. in the event that the City, in its sole
discretion. elects to provide its own defense. The Insurance coverage specified in this Agreement
constitutes the minimuwm requirements and these requirements do not lessen or limit the liability of
the Contractor. The Contractor shall maintain, at its own expense, any additiengi kinds and amounts
of insurance that 1t may deem necessary under this Agreement.

2. In addition to all other defense and indemnity obligations undertaken by the
Contractor under this Agreement. the Contractor shall save, defend. indemnify and hold harmless the
City and its emplovees, agents, representatives. officials and affiliates (collectively. “Indemnified

Persons™) for, and will pay to the Indemnified Persons the full amount of. any loss. liability, claim.

damage (including incidental, consequential and punitive damages and damages attributable to lost
revenue), expense {including costs of cover, costs of investigation and defense. and attorneys’ fees)

or diminution of value arising, directly or indirectly. from or in connection with any actual or ai%egeé
infringement or misappropriation of any intellectual property or proprietary right. including without
limitation any patent, copyright or trade secret right, based on the performance of this Agreement or
the provision of any materials, Equipment or fixtures used in connection with this Agreement.
Without limiting the generality of the foregoing. Contractor agrees that this indemnity obligation
shall include the City's defense costs in the event the City, in its sole discretion. elects to provide its
own defense. The Contractor shall promptly notify the City in writing of any possible infringements
of rights or claims of infringement of rights which mayv give rise to a claim by the City for
indemnification hereunder. The Citv retains the right 1o disapprove counsel, if any. selected by the

Contractor to fulfill the foregoing defense and indemnity obligation. which right of disapproval shall

ﬂ’Js
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3 Insurance coverage requirements specitied herein shall in no way lessen or

limit the liability of the Contractor under the terms of this indemnification obligation. The
Contractor shall obtain. at its own expense. any additional insurance that it deems necessary for the

City"s protection in the performance of this Agreement. This defense and indemnification obligation

shall survive the expiration or termination of this Agreement.

G. Program Service Levels, Warranty and Liguidated Damages:

1. General Program Performance Warranty: Subject to and without limiting
the specific warranties set forth in this Section. the Contractor shall warrant that the Program. as
implemented and operated by the City with the support and assistance of the Contractor. will perform
as set forth in this Agreement during the term of this Agreement. Further. the Contractor agrees to
perform with respect to the Program as specified herein and warrants that the Program shall perform -
in accordance with the specifications and requirements detailed herein for the term of the Agreement.

In the event of any failure of the Program/Svstem to perform or otherwise function as
specified that is attributable to the Contractor. the Contractor shall. within one (1) working Day.
correct any such failure at no cost to the City. In the event of any interruption of the Contractor’s
Services related to Program/System operation as a result of such a failure, the Contractor agrees to
use best efforts to immediately remedy such interruption and restore the Program/System to full
operation.

2. Equipment Warranty: The Contractor agrees to warrant., service and
maintain, and as necessary or provided for herein. repair or replace. all equipment provided
hereunder., for the life of the Agreement. The Contractor agrees that implied warranties of
merchantability and of fitness for the particular purposes specified in this Agreement. as set out in
the Colorado Uniform Commercial Code, are in no way disclaimed by the Contractor. and shall also
apply fully to the Svstem

With respect to all such equipment. the Contractor shall provide one (1) Field Service
Technician dedicated full-time to the Program. The field technician shall respond to the City’s
notification of inoperable or failing Equipment as provided below.
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shes the operation
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iipment faliure which preciudes or materially dimini

the Program operations as a whole (thereby rendering the unit or Program
sed b

“inoperable™) and which is not ¢ v the negligence or misuse of the City or its emplovees or
agents, the City shall promptly notify the Contractor of any such failure and shail maintain a log of

Wl

all such notifications. Upon notification. the Contractor shall repair or correct the failure or replace
the inoperable Equipment with a fully operational replacement within eight hours as outlined in
Exhibit A, including weekend davs and holidays. at no cost to the City.

3. Image Quality Warranty: The Contractor represents and warrants that the
System performance with respect to image quality shall consistently meet or exceed the image
quality performance standards set forth in Exhibit A. To that end. the Contractor agrees to employ
all reasonable effort, assistance and cooperation necessary to develop and implement monitoring and
inspection mechanisms to assist the City in measuring compliance with these performance standards.
In the event Contractor fails to meet the performance standards set out in Exhibit A, Contractor shall,
upon receipt of written notice by Citv of a failure, submit a Corrective Action Plan-("CAP") to
address each identified failure in no less than three (3) days of receipt of Ciry's notice. Such CAP
shall provide for a remediation of such failures no later than fifteen (15) days following Contractor's
receipt of City's notice. Upon City's acceptance of the CAP, Contractor shall execute the CAP as
accepted by the City. Inthe event such failures continue despite Contractor's ex xecution of the CAP.
or the Contractor fails to execute the approved CAP. any such failure may be considered by the City
to be a material breach or default by Contractor, and City may. at its sole discretion. seek remedies as
provided for in Article VIL.B herein.

ARTICLE VI. RESPONSIBILITIES OF VARIOUS CITY AGENCIES:

A. Department of Safety: Unless otherwise set forth in this Article. the Manager of

Safety shall have primary responsibility for the administration of this Agreement in accordance with
the terms and conditions specified herein. The Manager or his designee shall be responsible fora

Acceptance required hereunder.

B. Police Department: The City’s Police Department {the "DPD™) shall solely and

exclusively implement, operate. manage and administer the Program with the support and assistance
of other City agencies and the Contractor. Except as provided in Sections C and D. below, the DPD

shall use its own personnel including. as required. DPD Supervisors. Police Officers. Special Police
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Officers . technicians and support personngl. o perform Program discretionary functions including.
without limitation. establishing Program implementation and operation policies and procedures,
reasonable assistance with the implementation of the Svstem, operation of the pertinent parts of the
System, review and supervision of image and infraction/violation processing and infraction/violation
notices and collections, review. issuance and supervision of service of Summons and Complaints or
other appropriate charging documents for infraction/violations, and all other functions or operations
the City has determined or may determine are required to successfully implement and operate a
complete, fully functional Program. In addition, the DPD shall supervise and direct the performance
of the Contractor in support of the Program and the Contractor shall not perform any City or DPD
Program function specified herein.

C. County Court: The Court will be responsible for managing and operating all Denver

County Court functions. associated with the Program.

D. Office of the City Attf}mev: The City Attorney’s Office will advise and assist the

Department of Safety and other agencies with the administration of the Program and this Agreement:
shall represent the City in court proceedings where possible. and shall advise the Department of

Safety, Police Department and County Courts on legal matters and court processes

ARTICLE VII. TERM AND TERMINATION:
A. Term: The term of this Agreement shall commence on February 15. 2008. the

(“Effective Date™), and shall end exactly one (1) vear thereafter. subject to the unilateral option of the
City to renew for up to four (4) additional one (1) year renewal terms. Inno event shall the full term
of this Agreement, including all authorized renewal terms. extend beyond five (5) vears. Each such
renewal term option shall be exercised by written notice to the Contractor not less than ten (10) Days
prior to the end of the current term and action of the City Council in appropriating sufficient funds
for payment during the new term. In the event that such appropriation for this ‘Xgr ement is not
made for a future fiscal vear. the City will be deemed to have thereby failed to exercise its option to
renew this Agreement for any additional years and the Agreement shall expire at the end of the

current term.

B. Termination for Default for Nonperformance: Failure or refusal of the Contractor

to perform any material obligation under this Agreement shall constitute default. In the eventofany

default. in addition to any other remedy available to the City. after providing Ten (10) Days’ prior

18 .
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writien notice and opportunity 1o cure such default. the City may terminate this Agreement. No new

b
o
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performance will be undertaken after the date of receipt of any notice of termination. In the event of

-

such termination. the Contractor will be paid for those services performed in accordance with the

requirements of this Agreement up to the effective date of termination. Such termination shall not

1+

waive any other legal remedies available

=

%

to erther party

C. Termination for Default for Bankrupteyv: In the event that either party shall cease

conducting business in the normal course. become insolvent. make a general assignment for the
benefit of creditors. suffer or permit the appointment of a receiver for its business or assets or shall
avail itself of, or become subject to. anv proceeding under the Federal Bankruptey Act or any other
statute of any state relating to insolvency or the protection of rights of creditors then, at the option of
the other party, this Agreement shall terminate and be of no further force and effect, and any property
or rights of such other party, tangible or intangible. shall forthwith be returned to it.

D. Termination for Default for Improper Conduct: The City may, by written Notice

of Default to the Contractor. terminate the whole or any part of this Agreement in the event the
Contractor or any of its officers are convicted. plead nolo contendere. or enter into a formal
agreement for deferred prosecution or sentencing, in v}hich they admit guilt, enter a plea of guilty, or
otherwise admit culpability to criminal offenses of bribery. kickbacks. collusive bidding, bid-rigging.
antitrust, fraud. undue influence. theft. racketeering. extortion, violation of the Racketeer Influenced
and Corrupt Organizations Act (R.L.C.0O.) or substantially similar state statute or any offense of a
similar nature, in connection with the Contractor’s business.

E. Termination for Judicial or Legislative Action: The City may. as of the date of

receipt by the Contractor of a written notice from the Manager of Safety. terminate the whole or any
part of this Agreement in the event a judicial action by a municipal. county, state or federal courtora

legislative action by the State of Colorado either precludes operation of the Program or restricts or

-~

limits Program operations under the terms and conditions of this Agreement in a manner that renders

such operations impossible or impractical. Such notice to the Contractor shall specify the judicial or

Jegislative action, which constitutes the basis for such termination. As of the effective date of such

termination. the City shall not be liable to the Contractor for any further costs, losses or damages
incurred by Contractor as a result of the termination. Such non-recoverable costs include, but are not

limited to. anticipated profits on this Agreement, post-termination employvee salaries. overhead.
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bonding and insurance costs. contract administration and post-termination administrative eXpenses,

or any other costs associated with this contract or termination hereof,
F. Termination for Convenience of City: The City may terminate this Agreement for

the City’s convenience and without cause at any time by giving the Contractor not less than thirty

(30) Days” written notice of such termination. In the event of such termination. the Contractor shall

i~

cease performance under this Agreement on, but not before the date specified in such written notice
of termination (the “Effective Date of Termination™). Upon termination for convenience. the
Contracior will be paid for those services performed in accordance with the provisions of this
Agreement. up to the >ctive Date of Termination.

In no event will the City be liable for any costs incurred by the Contractor after the Effective
Date of Termination. Such non-recoverable costs include. but are not limited to. anticipated profits
on this Agreement, post-termination employee salaries. overhead, bonding and insurance costs.
contract administration and post-termination administrative expenses, or any other costs associated

with this Agreement or the termination hereof.

G. Contractor Cooperation with Citv_and Successor Provider: In the event of

termination of this Agreement by the City for any reason, the Contractor will use best efforts to
actively and in good faith cooperate and coordinate with, and assist, the City and with any successor
Contractor or provider retained by the City in transitioning the operation and function of the Program
to an internal City operation or to a successor Contractor or provider. in the City”’s sole discretion,
including but not limiting to assisting in transitioning the functioning of Program Equipment.
mc}udmg hardware and software. to accommodate new or different hardware or software proposed to
be utilized to operate and maintain an ongoing Program. 1o the end that the operation of the Program
shall not be materially disrupted or interrupted or rendered dysfunctional by such transition.

H. The Indemnity and Insurance provisions of this Agreement. together with other
provisions set out below, shall survive anv termination effected hereunder.

ARTICLE VIII. OWNERSHIP OF DOCUMENTS:

A. All documents. reports. plans. electronic databases and electronic files or other

written products prepared by the Contractor under this Agreement shall be the property of the City.

The Contractor agrees 1o allow the City to review any of the procedures used in operating the

Program and providing the System hereunder. and to make available for inspection the memoranda.
I
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¢s and other documents used in the Contractor’s performance under this Agreement.

B. The City shall have ownership of such documents and other Work products developed
in the performance of this Agreement and. with respect thereto. the Contractor agrees 1o and does
reby grant to the City an exclusive rovalty-free license to all data which the Contractor may cover
by copyright and to all other documents or Work product to which the Contractor may assert any

ights or establish any claim under any patent or copyvright laws or any other applicable laws.

ARTICLE IX. CHANGES AND AMENDMENTS:

A The City reserves the right to change any portion or component of the Program

required under this Agreement. to alter, modifv or reconstitute its Photo Traffic Management
Program, or amend such other terms and conditions of this Agreement. which may become
necessary. Any such revisions shall be accomplished by written amendatory,
ARTICLE X. ADDITIONAL CONDITIONS OF AGREEMENT:
A. STATUS OF CONTRACTOR: It is understood and agreed by and between the

paﬁies that the status of the Contractor shall be that of an independent Contractor retained on a
contractual basis to perform professional and / or technical services for limited periods of time and it is
not intended. nor shall it be ’cox}s{rus:d, that the Contractor or any emplovee or subconsultant is an
emplovee. officer. or agent of the City under Chapter 18 of the Denver Revised Municipal Code for
purposes of unemployment compensation. workers' compensation. or for any purpose whatsoever.

B. WHEN RIGHTS AND REMEDIES NOT WAIVED: Inno event shall any payment

by the City hereunder constitute or be construed to be a waiver by the City of any breach of term.
covenant, or condifion or any default which may then exist on the part of the Contractor, and the
making of any such payment when any such breach or default shall exist shall not impair or prejudice
any right or remedy available to the City with respect to such breach or default; and no assent,
expressed or implied. to any breach of anv one or more terms. covenants. or conditions of the
Agreement shall be construed as a waiver of anv succeeding or other breach.

C. EXAMINATION OF RECORDS: The Contractor agrees that any duly authorized

representative of the City, including the City Auditor or his representative. shall, until the expiration of
three (3} vears after the final pavment under this Agreement. have access 1o and the right to examing
any directly pertinent books. documents. papers, photographs, video recordings and records of the

Contractor. involving transactions related to this Agreement.

21
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D TAXES, PERMITS LICENSES: The Contractor agrees to pay promptiv all

taxes, excises, license fees and permit fees of whatever nature applicable 1o 1ts operations. and to take
out and keep current all required licenses or permits. whether municipal. state or federal. required for

t
the conduct of its business hereunder. and further agrees not 10 permit any of said taxes. excises or
license or permit fees to become delinquent nor to allow any of such licenses or permits to lapse or
expire or be suspended. revoked or cancelled. The Contractor further agrees to furnish the Citv. upon
request, duplicate receipts or other satisfactory evidence showing the prompt payment by Contractor of

all required licenses and permits and all taxes. The Contractor further agrees to pay promptly when due
all bills. debts and obligations mcurred by it in connection with its operations. and not 1o permit the
same to become delinquent and to suffer no lien. mortgage. judgment or execution to be filed which
will in any way impair the rights of the City under this Agreement.

E. NOAUTHORITY TOBIND CITY TO CONTRACTS: The Contractor has no

authority to bind the City on any contractual matters. Final approval of all contractual matters which
obligate the City must be by the City. as required by Charter and ordinance.

F. VENUE, GOVERNING LAW: Eachand every term. condition, or covenant herein is

subject to and shall be construed in accordance with the provisions of Colorado law. any applicable
federal law. the Charter of the City and County of Denver and the ordinances. regulations. and
Executive Orders enacted and/or promulgated pursuant thereto. Such applicable law. together with the
Charter, Revised Municipal Code. regulations and Executive Orders of the City and County of Denver,
as the same may be amended from time to time, is hereby expressly incorporated into this Agreement as
if fully set out herein by this reference. Venue for any action arising hereunder shall be in the Denver
District Court in the City and County of Denver. Colorado.

G. USE, POSSESSION OR SALE OF ALCOHOL OR DRUGS: The Contractor. its

officers, agents, and employees shall cooperate and comply with the provisions of Executive Order 94
and Attachment A thereto concemning the use. possession or sale of alcohol or drugs. Violation of these

provisions or refusal to cooperate with implementation of the policy can result in the City’ s barring the

Contractor from City facilities or participating in City operations.

H. ASSIGNMENT AND SUBCONTRACTING: The Citv is not obligated or Jiable

under this Agreement to any party other than the Contractor named herein. The Contractor understands
and agrees that it shall not assign or subcontract with respect to any of its rights. benefits. obligations or
'} ‘}
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duties under this Agreement except upon prior written consent and approval of the Citv. which consent
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or approval may be withheld in the sole and absolute discretion of the City: and in the event any such

i

o

ssignment or subcontracting shall occur. such action shall not be construed 10 create any contractual

relationship between the City and such assignee or subcontractor. and the Contractor herein named

shall remain fully responsible to the City according 10 the terms of this Agreement.

i INUREMENT: The rights and obligations of the parties herein set forth shall inure
to the benefit of and be binding upon the parties hereto and their respective successors and assigns

permitted under this Agreement.
J. NO DISCRIMINATION IN EMPLOYMENT: Inconnection with the performance

of work under this Agreement. the Contractor agrees not to refuse to hire, discharge. promote or
demote, or to discriminate in matters of compensation against any person otherwise qualified. solely
because of race, color, religion. national origin. gender. age, military status, sexual orientation. marital
status. or physical or mental disability; and the Contractor further agrees to insert the foregoing

provision in all subcontracts hereunder.
K. COLORADO GOVERNMENTAL IMMUNITY ACT: The parties hereto

understand and agree that the City is relying upon. and has not waived. the monetary limitations
(presently $130.000 per person. $600.000 per occurrence) and all other rights. immunities and
protection provided bx the Colorado Governmental Immunity Act. C.R.S. § 24-10-101, ¢ seq.

L. CON FUCT OF INTEREST:

1. The parties agree that no official, officer or emplovee of the City shall have any

personal or beneficial interest whatsoever in the services or property described herein and the
Contractor further agrees not to hire or contract for services any official. officer or emplovee of the City
or any other person which would be in viclation of the Denver Revised Municipal Code Chapter 2,
Article [V, Code of Ethics. or Denver City Charter Sections 1.2.9 and 1.2.12.

2. The Contractor agrees that it will not engage in any transaction. activity or
conduct which would result in a conflict of interest under this Agreement. The Contractor represents
that it has disclosed any and all current or potential conflicts of interest. A conflict of interest shall
include transactions. activities or conduct that would affect the judgment. actions or work of the
Contractor by placing the Contractor’s own interests. the interests of any principal of the Contractor
or the interests of any party with whom the Contractor has a contractual arrangement. in conflict with

N
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which describes the conflict. The Contractor shall have thirty (30} days after the notice isreceived 1o

[]

sliminate or cure the conflict of interest in a manner which is acceptable to the City.

M. NO THIRD PARTY BENEFICIARY: It is expressly understood and agreed that

enforcement of the terms and conditions of this Agreement. and all rights of action relating to such

enforeement. shall be strictlv reserved 1o the City and the Contractor, and nothing contained in this

Agreement shall give or allow any such claim or right of action by any other or third person or entity on
such Agreement, including but not limited 1o subcontractors, suppliers. persons who may be impacted
by the Program or by the performance of this Agreement, or members of the general public. It is the
express intention of the City and the Contractor that any person or entity other than the City or the
Contractor receiving services or benefits under this Agreement shall be deemed to be an incidental
beneficiary only.

N. PROPRIETARY OR CONFIDENTIAL INFORMATION: OPEN RECORDS:

1. City Information: The Contractor shall not at any time or in any manner.

either directly or indirectly. divulge. disclose or communicate to any person. firm or corporation in any
manner whatsoever any information concerning any matters which are not subject to public disclosure.
including without limitation driving or other records of persons who may be impacted by the Program
or by the performance of this Agreement, the trade secrets of businesses or entities doing business with
the City and other privileged or confidential information. The Contractor acknowledges and accepts

that, in performance of all work under the terms of this Agreement. he Contractor may have access
to Proprietary Data or confidential information that may be owned or controlled by the City, and that

the disclosure of such Proprietary Data or information may be damaging to the City or third parties.

h

The Contractor agrees that all Proprietary Data or confidential information provided or othe
disclosed by the City 1o the Contractor shall be held in confidence and used only in the performance
of its obligations under this Agreement. The Contractor shall exercise the same standard of care 10
protect such Proprietary Data and information as a reasonably prudent Contractor would 1o protect its
own proprietary or confidential data. “Proprictary Data” shall mean any materials or information
which may be designated or marked “Proprietany” or ~Confidential™. or which would not be

-

- Documents and SettingsibgrayLocs! Settingsy Temporary Internet FUSTOLR 296 Redflex. Hardware Sware and Services | 23 08 elean from CAOQ

{2y .doc



~rgiiant e The s i) A syt
e pursuant to the Colorado Open Records Act. the C olorade Criminal

oy disclosure

or City ordinance. and provided or made avai iabie 10 the Contractor by the

N

City. Such Proprietary Data may be in hardcopy. printed. digital or electronic format.

Use of Proprietary Data or Confidential Information: Exceptasexpress

provided by the terms of this Agreement. the Contractor agrees that it shall not disseminate. transmit.
license. sublicense. assign. lease, release. publish. post on the internet. transfer. sell. permitaccess to.

s

distribute, allow interactive rights to. or otherwise make available the Proprietary Dawa or
confidential information or any part thereof to any other person, party or entity in any form or media
for any purpose other than performing its obligations under this Agreement. The Contractor further
acknowledges that by providing this Proprietary Data of confidential information. the City is not
granting to the Contractor any right or license to use such data except as provided in this Agreement.
The Contractor further agrees not to disclose or distribute to any other party. in whole or in part. the
Proprietary Data or confidential information without written authorization from the Manager.

The Contractor agrees. with respect to the Proprietary Data and confidential
information. that: (1) the Contractor shall not copy. recreate. reverse. eng ineer or decompile such
data. in whole or in part, unless authorized in writing by the Manager 2) the Contractor shall retain
no copies. recreations. compilations. or decompilations. in whole or in part, of such data: (3) the
Contractor shall. upon the expiration or earlier termination of the Agreement. destroy (and. in
writing. certify destruction) or return all such data or work products incorporating such data or
information to the City.

3 Emplovees and Subconsultants: The Contractor will inform its employees

e

and officers of the obligations under this Agreement. and all requirements and obligations of the
Contractor under this Agreement shall survive the expiration or carlier termination of this
Agreement. The Contractor shall not disclose Proprietary Data or confidential information to sub-
consultants unless such sub-consuliants are bound by non-disclosure and confidentiality provisions at
least as strict as those contained in this Agreement.

4. Disclaimer: Notwithstanding any other provision of this Agreement. the City
is furnishing Proprietary Data and confidential information on an “as is” basis. without any support
whatsoever. and without representation. warranty or guarantee, including but not in any manner
limited to. fitness. merchantability or the accuracy and completeness of the Proprietary Data or

.
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confidenual informaton. The Contre

liability for any errors or omissions herei

red as a result of jost revenues. 1oss of use

!

including. but not limited to, those incu

of recovering such programs or data. the cost of any substitute program. claims by third parties. or

for similar costs. If discrepancies are found. the Contractor agrees to contact the City immediately.

1Y

3. Contractor’s Information: The parties understand that all the material

provided or produced under this Agreement by the Contractor may be subject to the Colorado Open
Records Act and/or the Colorado Criminal Justice Records Act. and that in the event of a request to
the City for disclosure of such information. the City shall advise the Contractor of such request in
order to give the Contractor the opportunity to object to the disclosure of any of its documents which
it reasonably believes is proprietary or confidential under such Act(s). In the event that the
Contractor fails to take action with respect to such material by seeking and obtaining a protective
court order or other informal resolution with the party seeking the information. the City will disclose
all such material in compliance with the sald Act(s). In the event of the filing of a lawsuit to compel
such disclosure. the Citv will tender alf such mazerﬁai to the Court for judicial determination of the
issue of disclosure and the Contractor agrees to intervene in such lawsuit to protect and assert its
claims of privilege and against disclosure of such material or waive the same. The Contractor further
agrees to defend, indemnify and save and hold harmless the City. its officers, agents and emplovees.
from any claim, damages, expense, loss or costs arising out of the Contractor’s intervention to
protect and assert its claim of privilege against disclosure under this Article including. but not
limited to, prompt reimbursement to the City of all reasonable attorney fees. costs and damages that
the City may incur directiy or may be orderad to payv by such court.

0. NO CONSTRUCTION AGAINST DRAFTING PARTY: Each of the Parties

acknowledge that each of them and their respective counsel have had the opportunity to review this
Agreement and that this Agreement shall not be construed against any Party merely because this
Agreement or any of its provisions. have been prepared by a particular Party.

p. DISPUTES: All disputes of whatsoever nature between the City and Contractor
regarding this Agreement shall be resolved by administrative hearings pursuant to the procedure

tablished by Denver Revised Municipal Code. For the purposes of that procedure. the City official

rendering a final determination shall be the City representative identified in Article I hereof. Itis the
g
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this Agreement including, but not limited to, those involving damages or time extensions for delay,

equitable adjustments or other claims for compensation by the Contractor mtiudmg ut not limited to.

disputes going to the breach or default of this Agreement shall be ultimately resoived by administrative
hearing pursuant to the provisions of D.R.M.C. Section 36-106(b) et. seq. The Contractor expressly

=

agrees that this dispute resolution process is the only dispute resolution mechanism that will be
recognized by the parties for any claims put forward by the Contractor. notwithstanding any other
¢claimed theory of entitlement on the part of the Contractor or its Subcontractors or suppliers.

Q. NOTICES: Notices concerning the termination of this Agreement. notices of alleged
or actual violations of the terms or conditions of this Agreement. and other notices of similar
importance shall be made:

By Contractor to: Manager of Safety
1331 Cherokee Street, Room 302
Denver, Colorado 80202

And by the Citv to:  the address stated on page 1 hereof.

R. TAXES, CHARGES AND PENALTIES: The City shali not pay or be liable for any

claimed interest, late charges, fees. taxes or penalties of any nature, except as required by the City's

Revised Municipal Code.
S. PARAGRAPH HEADINGS: The captions and headings set forth herein are for

convenience of reference only, and shall not be construed so as to define or limit the terms and

provisions hereof.
T. SEVERABILITY: It is understood and agreed by the parties hereto that if any part.

term. or provision of this Agreement. except for the provisions of the Agreement requiring prior
appropriation of funds and limiting the total amount payable by the City, is by the courts held to be
illegal or in conflict with any law of the State of Colorado. the validity of the remaining portions or
provisions shail not be affected. and the rights and obligations of the parties shall be construed and
enforced as if the Agreement did not contain the particular part. term. or provision held to be invalid.

L. SURVIVAL OF CERTAIN AGREEMENT PROVISIONS: The parties understand

and agree that all terms. conditions and covenants of this Agreement, together with the exhibits and
attachments hereto, if any. any or all of which, by reasonable implication. contemplate continued

'?
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performance or compliance bevond the expiration or termination of this Agreement (by exy
the term or otherwise), shall survive such expiration or termination and shall continue to be enforceable
ag p;*méded herein. Without limiting the generality of the foregoing. the Contractor” s obligations for
the provision of insurance. for indemnity to the City and for preserving confidentiality of trade secrets
and other information shall survive for a period equal to any and all relevant statutes of limitation. plus
the time necessary to fully resolve anv claims. matters. or actions begun within that period.

V. APPROVAL BY ORDINANCE: In the event that this Agreement calls for the

payment by the City to the Contractor of Five Hundred Thousand Dollars {300,000.00) or more.
approval hy the City Council. acting by ordinance in accordance with Section 3.2.6 of'the Charter of the
City and County of Denver, is and shall be an express condition precedent to the lawful and binding
execution, effect and performance of this Agreement.

W, COMPLIANCE WITH ALL APPLICABLE FEDERAL AND STATE
STATUTES, REGULATIONS, RULES, STANDARDS AND OTHER REQUIREMENTS:
The Contractor shall be cognizant of and agrees to fully comply with all applicable federal and state

statutes. regulations, rules. standards and other requirements, specifically including all applicable State
Statutes and the City Ordinances, in supporting the Program and otherwise performing under this

Agreement.
X. AGREEMENT AS COMPLETE INTEGRATION - AMENDMENTS: This

Agreement is intended as the complete integration of all understandings between the parties as to the
subject matter of this Agreement. No prior or contemporaneous addition. deletion, or other amendment
hereto shall have any force or effect whatsoever. unless embodied herein in writing. No subsequent
novation. renewal, addition, deletion. or other amendment hereto shall have any force or effect unless
embodied in a written amendatory or other Agreement properly executed by the parties. No oral
representation by any officer or employee of the City at variance with the terms and conditions of
this Agreement, or any written amendment to this Agreement, shall have any force or effect or bind
the City. Amendments to this Agreement will become effective when approved by both parties and
executed in the same manner as this Agreement. This Agreement and any amendments shall be
binding upon the parties. their successors and assigns.

Y. LEGAL AUTHORITY:
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pursuant 1o any proper, appropriate and official motion. resolution or action passed or taken. to enter
into this Agreement.

B. The person or persons signing and executing this Agreement on behalf of the
Contractor. do hereby warrant and guarantee that he/she or they have been fully authorized by the
Contractor to execute this Agreement on behalf of the Contractor and to validly and legally bind the

Contractor to all the terms, performances and provisions herein set forth,

1

C. The City shall have the right. at its option, 1o either temporarily suspend or
permanently terminate this Agreement, if there is a dispute as to the legal authority of either the
Contractor or the person signing the Agreement to enter into this Agreement. The City shall not be
obligated to pay Contractor for any performance of the provisions of this Agreement after the City has
suspended or terminated this Agreement as provided in this Article.

Z. COUNTERPARTS OF THIS AGREEMENT: This Agreement shall be executed in

two (2} counterparts, each of which shall be deemed to be an original of this Agreement.

AA.,  PREVAILING WAGE RATE SCHEDULE: Pursuantto E;(hibit B attached hereto

as Exhibit D is the Prevailing Wage Rate Schedule for the work to be performed under this Agreement.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the day and

vear first above written.

[SIGNATURES ON FOLLOWIN PAGE]

29
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ATTEST:
'M}jf
e ;*“{;ﬁ,«wd ,v’" gﬂfM%‘
ZTEPHANIE O MALLEY. Clerk /7
and Recorder. EXOfficio Clerk offhe
Citv and County of Denver

Bv: 7 ff@/{f{ {

~~ Manager of bafg%}

By: "y ey
Chief of Police <

APPROVED AS TO FORM: RFGI‘STFR} DANDCOUN I‘F Rg{hi(ﬁ\FD
% - 5 ~""‘-=—;~ {’: ; & :
CITY ATTORNEY. Attormey - Bw 2 DN “Q} OB ST LI P
for the City and County of Denver s b g m Auditor |
Bw: ‘gz MWWW
/ Manager of Finance o
- Contract Control No. (& Y O1D
Byv: i{/ \M{ (5
Assétany City Attorney “CITY”
A=
L

REDFLEX TRAFFIC SYSTEMS, INC.
Taxpaver (IRS) Identification
No, 94- “”‘}22* 3

ATTEST:

Bv:

w

Title:

i

,.QQ
fedfiox Hardware Sware and Services 123 08 clean from CAD

"3dm



wewdinbs syj o1 uonezyeubis puB sBUI UOIBOIINWILLIOD
gemod Buug o) ¥npuo jo wewsoed ey o peuwy jou ng Bupnpur Miom punciBiepun

wswdinba sesado 01 vondwinsuos jBemod 10j sjgisucdsa;
51 JOIOBAUCS BUS I8 Jamod 1BouInsls o) Ut 8y 0} sigeun § - 83iS 1B jamod jeounoes Bunsixe ot 2ty {1

BpnoUl A uonejEsui sul. (g
{s)eimels sigeondde upa souepioooe i abfeubis pejeias JUSWBDIONT CI0UJ IIY 9
LUBISAS LonoeieD dooT aaanDyl e

paiosles s uondo menpow § sinppnaseyul A0 o1 paxigy s
IO LURISAS [BURHRIDEI] JO§ $810d SUNSOIOUS U DAJUNOK e
{uonossiau jo Anawoal e pPeSEq PSUILLISIBD SB) SHUN ySey Jo jequinu aieudosddy ¢

paosias s uondo JBnpoL §i J8LIGED palunow punosB 1o siod Ui pajBEIsy) e
10 WSS [BUCIIDEI] JO) BINSOOUS JO BPISU PIIUNON *
JODIOOWED pUB SEISLWeD ‘SSINdwon ¢

pame;as s1 uondo JBINPCW § JBUIGED palUNoW ajod apisul pajeIsy] e
10 'WSISAR {BUOIIDRI] 0] BINSOIOUD BPISUI DBIBISU *
1eal eowoais pue waisds uonosiap doo; tesb uogesunuiion g

{s1a481d Ay 4 simonasedjut
Bunsixe 0} sBuIsnOY JENDOW O JUSWUDBYE 10} SUCIE DUBIS - S3UNSOpUS paunow 8/0d omi '}

BPASUl TEUS WAL € 18 uonoes ety oS e jusugmbe sigL (e

‘aumonasenu ABojouyosy
g AU ey uim Ausdosd gonoun; BYS MOISq palsi SIBMDIEY pUB uswdinbs oyl 1Byl aInsus 0 jsuucsiad
seouag ABooULDa] SANT SUI UM oM BYUS JOPEAUOT  Bigeiess Apmpwwed Agend 1ssuliy
a8yl JO DUR (B]B(] SAIDBLT 10 JESA SUO UM DIIMOBINUBW) MBU &0 |{BUS aJempiey pue juswdinbs
sul AU awl Ag paacudde saunpoeinuels B Ag JO JBINOBINUBW [BUONBY 19 I1SMY B AQ paInDEInuBW B8g
yeys wawdinbe pue siempiey 8yl AnD 8yl Ag pSjOSISS SUCNDASIBIU BUMNY AUB DUB SUOHDRSISIL] [BIIV)
syl 18 'waisAs au jo ued ag (BusS yom wewdinbe pue siempiay Buimoyo) sy} (BISUI DUB JIBANSQ L'T'L

AL F010BHHCD Y L 1

‘| IUSWIYORRY SB Y HQIUXIT S O PAUDBIE SJB UDIDSSIBIU BN} 10Ea 1B siuaundiueD

LWBISAS O UBWSANDSI JBUCIOUN; UIBLSD DpuE Sayoeoidde USWSZIOUS BUl Smﬁ mo swebmg 1L
wiesBoid
weawsenoe Whn pes owud Buliomoun pess-Anny B uewsidun Apysssoons usuiuedsg 80u04

s Auy sy yps uonounfuoo ui ‘o) paanbar uoddng pUB SOUEISISSE seq;y DUE 8%iusdxs pue sousuadxe
oud Plese It elg

[BOIUYOS] 'SEOIAISS [BUSISIUILL 'SEDIAIES UORIRISUl Wawdinba ulm Au0 a8y spiaosd JBUS §
saniqisuodsay] prauan Y

MUOM 40 INHWILVIS

RGN




aougeq Buipuesine ue eaey Ing pajesipnipe

ueaq saBy 1By} suoueion Bumpniow sunoate Buipuemine e uodss pue MorS O Aay
HO-81M pUR $88004d UoNosy0n

, syueluiediaac uoneno jo Buppel g

sjuswiAed DIBD NERID DUB $Y0BYUD 10 10iB0as 8yl 104 ssaooud Buusiysen

{ssinpauos Buibe) syuncooe jusnbuysg

uawebeuBW BIGBAISOS SIUNCIDY

® % B B & 8

RETSPY
SSBUISNE BY) Ul PBGUOSap sBuuny aq pue BUIMONO) Byl Spnioul jjeys doddns SIqBAISDS) SIUNOLDY

samy ssausnyg
Byl W paupno aq pm Buisseoosd wewded pue xogq oo BupieBes saujepinB pue ssint JBuIO

IOPRBAL0N AQ 21GISSOd SB UOOS SE PBI08L0D DUR DeUIBasSa! 8q M sbeisnc Auy  ©
ASIBIpawIL DRIBACD Bq eys obeuous

yons AUE DUB JOIOBIUOD O Agisuodsal Bipueuy 3|08 au 84 jim abepoys ysodap Auy
ssanoud ysodep syl 1o Awbaiu pue Aseinooe 8y Jo Aiqisuodsal jing Bupe ]

Auo auy Ag paieuBisap Junoooe yueq e u sjuswiied Bunisodaq

adisnad jo sunoy {p7) inopAuas uiim siuswied e Buissenold

e}

sy o) sidianal yuBg uinies pue Mueq sy o} sysodap dn yoid 0] soiases Jeunoo pepuocg e Buiziin
‘Auay sy Ag peacidde

SE |2 NUBQ B 1B JO 90ul0 Jeauaq st 1B (xopiool) uonesado Buissesoid wawhed e Buiysugeisy

apniour 0} Buissaoosd uswied pue xogyo0T
{ownipele Jo Adon Jaded) obEIOIS WBWND0J
Aue e

wieiBoid sy poddns o) Aresseoau seseq elep wesboud
10 uawabeuelu puB UOHEBID BU) PUB "UORBULIOM UCHEIOIA O] $S8008 si1asn pezuoying A0 Buipiacid

{o

p

{2

(q

{e

poddns Bumoyo; auy Buipinosd 10§ sigisucdsel ag v’

Aoy e Ag peaonidde
souspuodsanod JaUI0 pue saoiou o Bupew pue jo uopeledaid sy Bupnow suoneios jo Buisssocid
oy pue sabews owydeiBoloyd pue oapia Buipnioul BIED LOHEIOIA JO [BASLIRL BU) 10) Blgisuodsal eg ¢€'Z'L

Seny SSBUISNE B4} Ul PBUIRNO
sinpayss 2 uo uogeuuou Bunssy pue Buiuonoun) Juewdinbe pue suoueIILIEY WYJITMEepR!
'SpIODa) SouBUBIUIBW 1B (d( 2yl 0 Buipiacid o siqisucdser 8G M JOIOBLHUOD BUL

SoINy SSBUISNG Ul YIM SouBRIoooE U uBwdinbe sul Buiaes pue Buuenieul 10} BqIsLCdse) 8G 21

‘SUOLERO]
wewaoioe Wb pas Aue g BuwwBag uouonisuos Aue o) Joud Juswuedsq Buuseuibug
oyeil sAu0 au Ag peacidde ag m sweifeip esayl  UOREBCO) ewenious 1uby pas mau &

10 JOBALOD 241 01 A0 B3 AQ 010U O SABD G UM DBRIACI BQ 1M BWES BU [ "SUOHOSSIBII
R SU S0 SIBCI SAUDSLT BUl O SABD GL ULIM DEDIACID B9 i sweifep sseyl  pepiaosd
2q 03 Juswdinbs B BupniDu LONDesIBIU Bu1 0 AupgeEonisuod sy Buimoys swesbeip uonsesisiul
panglep Juswuede BuussuiBulg digely SWIOM 21and SAID 8wl o) spiacid mm iopeiued sy (v

WaISAS BU1 Ul DRIBICOSSE SUCHBOIUINWWICY PUBGRENIS

SUl  UIM DOIBICOSSE SISOD (B 40) iqisucdSal 3G M JOIDBALDD - SUCHEDIUNWWOS puegpeoig (g




S atatl

f} Registered name and address acguisition within all applicable statutory requirements

s

g} DPD Program review and oversight functions in accordance with the Business Rules
h} Summons and Compiaint processing in acoordance with the Business Rules

i}y Statistical reporting including program performance stalistics and other relevant reporting Hems
defined in the Business Rules

j} Providing s sufficient number of staff with the required expertise to support the Program during the
hours specified in the Agreement and the Business Rules.

1.2.5 Deliver and install the following System within 15 days of the Effective Date. The hardware and
equipment shall be manufactured by a first tier national manufacturer or by a manufacturer approved by
the City. The equipment and hardware shall be new (manufactured within one year of Effective Date) and
of the highest quality commercially available. Contractor shall work with the City's Technology Services
personnel to ensure that the System functions properly with the City's technology infrastructure.

The System provided to the DPD Traffic Operations Bureau and Special Operations Division will include

» 1 computer CPU (slim line) minimum intel Core 2 Duo or Pentium 4 Hyper-Threading processor, 250
MB hard drive; 2 GB RAM, 4 2.0 USE slots with minimum of two on front side

+« 118" LCD monitor
# 119" LCD monitor (On request of DPD; location either Traffic Operations or DPD HQ)

= 1 50 PAGE ADF color scanner (minimum. 800x1200 dpi, duplex, 42 bit or better, able to scan legal size
documents)

+ 1 black and white laser printer (2400 X 1200 DR

1 black and white laser printer (2400 X 1200 DPL (On request of DPD; Location either Traffic
Operations or DPD HQ)

1 color laser printer (2400 X 1200 DP {On request of DFD; Location either Traffic Operations or DPD
HQ)

« 1 327 video monitor connected to the live video feed from the Insialled Intersections

« MS Office 2003 or above (M8 Office 2007 preferred) (1 license at start; 1-2 more as requested and
needed)

« Adobe Acrobat 8.0 {3 licenses needed - 2 for Traffic Operations and 1 for DPD HQ)

The computer system(s) and software provided to the Denver County Court will include:

= 1 computer CPU {slim line) minimum Intel Core 2 Duo or Pentium 4 Hyper-Threading processor; 250
MB hard crive; 2 GB RAM

« 118 LCD monitor

= 1 black and white fiatbed scanner (Minimum 800X1200 DPI, 38 BIT or better)

e



*+ MS Office 2003 (1 license)

1.3

a)

c)

d

f)

g)

Program Functionality and Performance Parameters

B S 4
part of the System during the term of the Agreement, the Contractor shall deliver and instail same
subject to cost agreement by the parties based on the actual cost of the technology. The City shail
share in the benefit of any reduced maintenance cost from new fechnology by a proportional
reduction in the monthiy fee.

If the City determines that there are significant technology andior performance advancements in any

Any component of the System that fails for a thirg time. as determined by the City, shall pe replaced
and installed at no cost to the City. Such repiacement shall occur within 24 hours of notice of the
third failure or Contractor's knowledge of the third failure, which ever occurs first. The repiacement
component shall be manufactured by a first tier national manufacturer or by a manufacturer approved
by the City. The replacement component shall be new (manufactured within one year of Effective
Date} and of the highest quality commercially available. Contractor shall work with the City's
Technology Services personnel to ensure that the System functions properly after installation of the
replacement component, with the City’s technology infrastructure.

Any Equipment failures causing the degradation or inability to continue enforcement at any location
will be repaired or replaced within 8 hours of notification provided the notification occurs between the
principle working hours of Police Administration.  This notification may be via felephone or email,
Hours outside of the Police Administration time are excluded from the calculation of time. For
exampie if the notice is made at 2100 hours on Manday, the expected repair time would be 1300 on

Tuesday.

The Contractor will provide an inventory list of serial and model numbers of all the System
components to DPD personnel as soon as they are instalied,

The Centractor will provide updates to the Equipment inventory list when new Eguipment is
purchased or replaced

The System is fully automatic and requires no personnel to operate and/or function.

The System shall maintain a 98% or better capture rate (number of vehicles that System successfully
captured as defined belpw divided by number of viclations detected per the speed detection
parameters), regardiess of weather conditions {including but not limited to heat, cold, wind, snow,
rain, sleet, hail, lighting conditions efc. .} and traffic volume and/or speed. The Contractor shall
calculate the capture rate monthly and provide a detailed report. The City shali receive a credit of
$25 per each violation detected but not captured below the capture rate {by way of example if in one
month there are 970 captured viofation and 1000 detected violation, the City would receive a credit of
$250 (10 x 25) for that month). Successful capture of violations consists of

1) Time over distance loop calculation, radar or LIDAR trigger of high likeilhood of red fight running
based on speed, distance and light timing;

2) Detection triggers still photograph capture and video capture of vehicle in violation including light
cycle and stop line present in each violation: and as applicable, flash activation for image and

video capture;

3} Sl andlor video camera obtains an identifiable and clear image of the offending driver, and the
corresponding vehicle license plate number:

4) Instances where the data bar or a data box covers the face of the offender or the license plate
shail not constitute successful capture.



hj
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n)

o)

q)

5) Nobces issued from an accepiable captured image must contain offender depiction of sufficient
guality to identify driver

6; Captured image is sufficient 1o provide a clear image {gender of the ariver is clearly discernable
and reasonably depicts an identifiable image of the person in the photograph) both in paper and
digital format which may be used in a "court packel” to prosecute disputed citations

Tre Equipment shall provide secure (encrypted) and efficient transmission of violation data, ncluging

stili photographs and video The Eguipment shall be accessible by DPD personne! in real lime via a

unigue usend and confidential password on any computer equipped with 3 high-speed Internst

connection and an approved web browser. The sysiem shall be accessible in read only mode by
violators via a unigue pin number printed on each individual viclation via any computer equipped with
an Internel connection and an approved web browser,

The System shall provide a web based edit trail of all actions taken on the Equipment broken out by
userid, This edit trail will include but is not limited 10 containing the userid. date, time and action
taken. Actions by the emplovees of the Denver Police Department will be available only to DPD
Supervisory Staff as identified by the responsible Division Chief. Actions by employees of the Denver
County Court will be available only to Denver County Court Supervisory Staff as identified by the

Traffic Division Manager.

The System shall use the highest level of encryption available on all technology related transmissions
and signatures  The System wili employ recognized information technology industry standard
security measures on all systems utilized to support the Program,

The System shail provide encrypted digital images to ensure the integrity of "best evidence” and
chain of command linkage from violation capture to presentation in court as evidence. Both stll
images and video images will be provided as evidence in accordance with the Business Rules

Video and still images of viciations captured by the System (the “Stored Data”) will be stored and
maintained by the Contractor for a minimum of one year and available via the Internet to personnel
identified by the City twenty-four (24) hours a day, seven (7) days a week. All video and stili images
older than one year shall be transferred to a storage medium approved by the City (the "Aged Data’).
The Aged Data shall be delivered to the City on a quarterly basis. Notwithstanding the foregoing, the
Aged Data shall be available to the City within 24 hours upon request.

The City acknowledges that the Stored Data may not be accessible during routine maintenance.
Such routine maintenance schedule shall be identified in the Business Rules. If the City requires
access 1o the Stored Data during routine maintenance, upon email or phone request the Contractor
shall restore access within thirty (30) minutes.

The System shall provide the City a live feed from each camera, live or still. at each Installed
intersection. The live feed shall be further defined in the Business Rules.

Upon request from designated DPD personnel, the Vendor shall immediately change the angle of the
cameras, live or still, at each Installed Intersection. The Coniractor will make every reasonable effort

1o continue red light enforcement during such time period.

The System shall allow the City to immediately commence storage (DVD, internal/external storage
media} of all video at any Instalied Intersection, at any DPD location.

The System shall operate as the City intends, continuously during Police Administration’s Principle
Hours. For each hour that the System i3 not in operation during that time period, the City shall
automatically receive a credit of $25 per hour, per Installed Intersection that is not operational .

L



1} The Contractor shail maintain & minimum 85% issuance rate at each installed intersection.  The
issuance rate is the number of Notice of Violations (as further defined in the Business Rules) issued
divided by the total number of violations captured. as defined in Subsection {g) =bove, By way of

exampie. if in one month 1,000 violations were captured by the Intersection Equipment, but only 780

P W
citations were issued (face not visible, license plate obscured, driver doesn’t mateh ragistered owner
etc.. ) the issuance rate for that month would be 75%.

s} The Contractor warrants that the process it uses o capture. process and issue citations shall maet ail
court chain of custody requirements.  The chain of custody process may be oullined further in the
Husiness Rules.

14 Violation Processing

1.4.1 The Contractor shall process all viclations in accordance with the Business Rules. The Contracior
shall ensure that its system (the “Contractor System”) tracking the viclations is updated immediately to
accurately reflect the actual current status of each violation, including, but not limited to, receipt of
payment, issuance of notice, summons etc..

1.4.2 The Contractor's system that process the violations shall be fully accessible at any time, by
personnel designated by DPD via the Internet utilizing a unique userid and password. All entries by the
Contractor in the system shall utilize commonly understood terminology and shall not use acronyms, short
hand or other terminology not commonly understood by DPD personnel.

1.4.3 All correspondence, including but not limited to notice of violations and summons, must be
approved by the City, as further addressed in the Business Rules.

1.5 Training

1.5.1 The Contractor shall adequately train, as determined by the City, the DPD, Denver County Court
and other personnel designated by the City, in the use of and access to the Contractor Systemn. Such
training to commence within sixty days of the Effective Date.

1.5.2 The Contractor shall adequately frain, as determined by the City, the DPD and other personnel
designated by the City, on the use and operation of the System . Such training to commence within sixty

days of the Effective Date

1.5.3 The Contractor shall provide additional adequate training, as determined by the City, throughout the '
term on the Contractor System and the System as requested by the City for new personnel.

1.5.4 Course materials and syllabus will be provided to the City thirty (30) days in advance of any training,
which materials shall have been reviewed by and pre-approved by the City. Course materials shall

become the property of the City.

1.5.5 If there are changes or modifications to the Contractor System or System, the Contractor shall
provide additional adequate training, as determined by the City, to the personnel designated by the City.

1.5.8 All training will be provided at a location designated by the City; which may include city offices or the
Coniractor's Denver office.

1.6 Statistical Reporting and Other Reports

1.6.1 The Confractor shall provide electronic access to enforcement and program related statistical
information via the Internet to personnel designated by the City. These reports will be in PDF and MS
Excel. M5 Access and MS Word are aiso acceptable as an additional report method but can not take the
place of PDF and MS Excel. The City and Contractor shall work together to finalize the report format and
content as soon as practicable. At a minimum the reports shall inciude the items listed below



+ Number of vehicies detectad going through the intersection

« Number of detecied red light viglglions according 10 the parameters contained herein and in the
Business Rules

+« Number of Notice of Vicolations issued

« The total number of violations detected that were rejected and the reasons they were rejected

« Complete description of System malfunctions and failures. which shall include the total number of
hours the System or any component thereof was out of service

« Time that any component of the Systemn was not operational (not in an enforcement mode; for
routine maintenance {excludes back office maintenance] or other reasons defined in the Business
Rules

» Tracking of violation life cycle

s Total number of summons and complaints delivered o various county sheriff's departments droken

- out by specific sheriff departments or counties

» The total number of citations registered to out of state and out of the six county metropolitan area
broken out by state and county

« Court status including hearings set, dispositions broken out by before hearing, at hearing or after
hearing and any other status actions defined in the Business Rules

» Total time (hours and minutes) of System operation. broken out by Instailed Intersection

« Notice numbers of notices served by non-Denver Sheriffs listing each notice where a compileted

waiver of service and the county which returned the service

+ Weekly financial transactions

1.8.2 An Annual Report summarizing the overall performance of the Program for the entire calendar year
inciuding but not limited to the reports specified above. This report shall be made available no later than
February 1st of the following year to designated City representatives at the Denver Police Departrent,
Denver County Court, Public Works (Traffic Engineering) and the City Attorney's Office. This report will
also be produced in paper copy upon request of each of the designated City representatives.

1.7 Court Related

1.7.4 The Contractor shall provide within 5 days of DPD request all photographic, video, citation data,
equipment logs and other information necessary to successfully prosecute violations. The specific format
will be approved by the City Attorney and DPD and outlined in the Business Rules. The requested data
will constitute a "court packet”. If the time of request is less than 5 days from the date of the court hearing

every reasonable effort will be made to provide the requested court packet to the pPD.

1.7.2 The Contractor shall utilize a numerical case numbering convention for the Notice of Violations and
Citations that meet the following City requirements:.

1) This numbering system shall provide for the numbering of all notices issued. inciuding warning
period notices, and shall become the official case number for the alleged violation.

2) This case number shall be present on all correspondence, notices, citations, etc., and shall be
unique to each particular violation to which it is assigned and shall not be duplicated on any other

viglation.

3) The exact length and combination requirements for this case numbering convention shall be as
follows:

a) For Notice of Violations issued during the Designated Warning Period, case numbers
shall consist of a ten {10} character alpha-numeric combination. The first character shall
consist of the letter "W to indicate a “warning citation” and the subsequent nine (9)
characters shall consist of increasing. sequential. consecutive numbers. Under this



designation, t’e first Designated Warning Pernicd Notice of Violation shall be
WOCO00LOG0, fullowed by WO00000001, ete

b} For Notice of Vioiations and Summons and Complaints issued afier the Designated
Warnmg Period, thﬁ case numbers shall consist of a %esn {10y digit apha numeric
combination. The first character shall consist Qf the ietter "L to indicate a “hight” cilation
and the subseaaem néz@e {9y characters shall consist of increasing. sequeniial
consecutive numbers.  Under this designation, the first ‘red Hight” citation shall be
LOOODOCO00. followed by LQS”SBW‘"“ ete..

1.7.3 The Contractor will ;:mv;cie an expert withess to testify in {(a) any case that esta’sléshet judicial

notice. or {b} any other legal challenge relating to the ngs’am For each case, the Contractor will provide
up to six days of such expert witness availability/testimony at no charge to the City.

1.8 Dismissed Citations

1.8.1 For each Summons and Complaint dismissed as a result of any Contractor failure to comply with iis
obligations, the City shal} aatenﬂancaﬁ, cewe: a $75.00 credit.

1.9  Damages

1.9.4 The Contractor shall not be liable for any damages or credits to the extent caused by the
negligence of the City. the negligence of a third party (i.e. vehicle striking equspmem and knocking out
service), or the faliure of a network connection not caused by Contractor.
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SCOPE OF WORK

The Contractor agrees 1o and shall furnish all labor, tools, supplies. equipment. materials and everything
necessary for and required to do. perform and complete all of the work described. drawn. set forth. shown
and included in the Agreement {the "Work™}.

WAGE RATE REQUIREMENTS

in performance of all Work hereunder. the Contractor agrees to comply with and be bound by all
requirements and conditions of the City's Payment of Prevailing Wages Ordinance, Sections 20-76 through
20-79, D.R.M.C. and any determinations made by the City pursuant thereto,

ADDITIONAL CONTRACTS DOCUMENT
Except as amended herein or in the attached technical specifications, all Work performed under the terms

of the Agreement shall be governed by the applicable provisions of the following latest editions:

Standard Specificarions for Construction, GENERAL CONTRACT CONDITIONS,

City and County of Denver
(The Index for which is bound herein and commeonly referred to as the "Orange Book™)

{1999 Edition)

Colorado Department of Transportation “Standard Specifications for Road and Bridge
Canstruction” {Sections 200 through 700 of the 2005 Edition).

Standards and Derails for the Ciry and County of Denver
{April, 2000)

Traffic Barricade Manual, City and County of Denver,
{Published August 1. 1992)

{1999 Edition)

Manual on Uniform Traffic Control Devices for Streces & Highwavs (MUTCD)

Building Code of the Cinv and County of Denver
{International Building Code 2003 Series. City and County of Denver Amendments 2004)

Nattonal Fire Pratection Asseciation Standards
{As referenced in the Building Code of the Citv and County of Denver)

Wastewater Management Division - Detail and Technical Specifications jor Storm and
Sanitary Construction,

C'Documents and Settingsibgrayilocal Septings: Temporary Internet Files\OLK296 Exhibit B - Construction
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The Maauai on Uniform Traffic Control Devices for
above. or can be vi ' ! Highway Ad

you will also find purchase inf

1ation Standard Specifications for Road and Bridge Constructic

The "Colorade Depariment of Trans;
Zh\ ‘Lf}u’:a{}{} g} ariment

is available for review as stated above. or can be purchased
Transportation

ar Storm and

The Wastewater Management Division — Detail and Technical Spe 0
Sanitary Construction. is available at Wastewater Management Division. 3@%}{) W, 3™ Avenue. Denver, CO

80223

g, DEPUTY MANAGER / CITY ENGINEER
General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and repi taced with the

following:

The *Deputy Manager™ means the official who reports directly to the Manager and exercises supervisory
responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Manager
hereby designates the City Engineer as the Deputy Manager for purposes of this Agreement. The Ciry
Engineer shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and

authority. including specific actions and decisions, delegated to the Deputy Manager under the various

terms and conditions of this Agreemnent.

6. ENGINEERING DIVISION / CITY ENGINEER
General Condition 206, TRANSPORTATION DIVISION. is hereby deleted in its entirery and replaced
with the following:

The Engineering Division is a unit of the Department of Public Works and is supervised by the Chy
Engineer, who is subordinate 1o the M&vaﬂer of Public Works., This Division is responsible for the
planning. design, construction, operation and maintenance of all of the City's transportation facilities and
the planning. design and construction of all of the City’s wastewater facilities. except for the City's
Municipal Airport System. All other references to the Transportation Division or the Deputy Manager of
Public Works for Transportation are deleted and replaced with references 1© the Engineering Division and

City Engineer, respectively.

7 WASTEWATER MANAGEMENT DIVISION
General Condition Section 208, WASTEWATER MANAGEMENT DIVISION . is hereby deleted in its

entirety and replaced with the following:

Tne Wastewater Management Division is a unit of the Department of Public Works and is supervised by
he Deputy Manager of Public Works for Wastewater Management. w ho is subordinate to the Mane ::c: of
stb;za Works. This Division is responsible for the operation and maintenance of the City's wastewater

facilities.

8. CITY DELEGATION OF AUTHORITY
With reference 1o General Contract Condition 109, DEPUTY M4 AGER, General Conract Condition

206. ENGINEERING DIVISION and General Contract Condition 214, CITY'S CONTRACT
ADMINISTRATION LINE OF AUTHORITY. the Manager hereby designates the City Engineer as the
City official responsible for those certain actions and decisions designated as the responsibility of the
Deputy Manager under the General Conditions and delegates to the City Engineer the authority necessary
to underiake those responsibiliies under this Agreement The Director shall have supervisory

- Documents and Sertingsibgray:Local Settings' Temporary internet Files\OLK 296 Exhibit B - Construction
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IO question

Denver Department of Public Works / Engineering Division,

Project Ma

S8 R

Consultant Contact
«Consult Name» «{Consult Phoney

9, LIQUIDATED DAMAGES
Should the Contractor fail to complete all Work within the time allocated in the Agreement. the Contractor
shall became liable 1o the City and County of Denver {or liguidated damages. and not as a penaliy, at the
rate of Two Hundred and Fifty Dollars (3250) for sach Dav that the Conractor exceeds the time limits
specified in the Agreement, all in accordance with provisions of General Conmract Condition 602,
LIQUIDATED DAMAGES: ADMINISTRATIVE COSTS: ACTL DAMAGES.

Representative hourly rates for the City administrative costs described in General Contract Condition 602.2
shall be as follows for this Project:

Project Manager $6% per hour
Project Engineer $63 per hour
Inspector $49 per hour
Surveving, if necessary 5100 per hour

0. PAYMENTS TO CONTRACTORS
In accordanee with General Contract Condition 902, PAYMENT PROCEDURE, the partv{ies) responsible

for review of all Pay Applications shall be:

Agency/Firm Name Telephone
Public Works/Engineering Division «Constr_Contacty

«Constr_Phone»

In accordance with General Contract Condition 906. APPLICATIONS FOR PAYMENT. each Application

submitted shall include the following:
i The estimate of Work completed shall be based on the approved schedule of values or unit prices,

as applicable, and the percent of the Work complete.

The Contractor shall also submit to the Auditor and other appropriate officials of the City in a
timely fashion. information required by General Contract Condition 1004, REPORTING WAGES
PAID.

!«J

in accordance with General Conmact Condition 907, RELEASES AND CONTRACTORS
CERTIFICATION OF PAYMENT. Applications for Pavment must be accompanied by completed Partial
or Fimal Claim Release Form. as appropriate. from EACH subcontractor and supplier.  The form.
Final/Partial Release and Certificate of Pavment {Subcontractor’Supplier). which must be used are as
follows:

CrDocuments and Settings'bgray' Local Senings Temporary Internet Files:’QLK 296 Exhibit B - Construction
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DEPARTMENT OF PUBLIC WORKS
Engneerning Division

FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT
(SUBCONTRACTOR/SUPPLIE

Drage:

d NAMED

INAME OF SUBCONTRACTORSUPPLIER

The Undersigned hereby certifies that adl costs, charges or expenses incarred by the undersigned or on behall of the
undersigned for any work. Inbor or services performed and for mny materials, supplies or equipment provided on the

above referenced Project or used 10 connection with the shave referenced Subeontraet tthe "Work Tiffort) have been

duly paid in full.

The Undersigned further certifies that each of the undersigned’s subcontractors and supplhiers that incurred or caused
10 be incurred, on their behalll costs, charges or expenses in connection with the undersigned’s Work Effon on the
ahove referenced Project have boen duby pad i full
In consideration of ¥ representing the Last Progress Paviment relerenced above and i further
consideration of the Total Paid 1o Date. also referenced above, and other good and valuable consuderation received
_dav el 200 the Undersigned hereby releases and
{the "Cin™, the above referenced Ciny Project, the Ciy's premuases and
| clanms, Bens, rights, habilines, demands and obligations,

andd accepicd by the undersigned tlus
discharzes the Cuy and County of Denves
property and the above relerenced Contractor from al
whether kiown or imknown. of every nature arsing out of or m connection with the performance of the work effon.

As additional consideration for the pavments referenced above, the undersigned agrees to defend, mdemmiy and save
and hold harmiess the City, its officers, emplovees, agenis st assigns and the aboverelerenced Contractor from and
against all costs, losses, damages, causes of action, judgments under the subcontract and expenses ansing out of or in
connection with any clim or claims agamst the City or the Contractor which arise out of the Undersigned's
performance of the Work Fffort and which may be asserted by the Undersigned or any ol #s suppliers or

subcontractors of any tier or any of their representatives, officers, agemns, or emplovees,

It is acknowledged that this release is for the benefit of and mav be relicd upon by the City and the referenced

Contracior.

The foregoing shall neot relicve the undemsumed of any oblygsion under the provisions of the Undersigned's
subcontract, as the subcontract mav have been amended, which by thelr nature survive completion of the

Undersigned's work offort including. without limiation,  warmantics, guarantecs, MSUMBee  requirements and

medemmties,

STATE OF COLORADO 3.
CHYOF

{IName of Subcountracton

Signed and sworn belore me this
dav of L2060 [

Nowry Public Commussioner of Oaths Tale:
My Commission Fapires

CrDocuments and Settings bgray'Local Settings Temporary Internet Files:OLK296:Exhibit B - Construction
Terms.doc
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Agreement No. «Contract N

WAGE RATE REQU iRF\U NTS
General Contract Title 19 shall be amended by adding the following:

Al work sikills or that has safe

inei ‘é;w{

ted 0. work on e

NN W z:w\ on potebie waterlines: sz%z

BYY iQxHr)!Yt otooperalion ¢

¢ work on

"fa}‘si

ts and h

circuits, pressurized piping, efe. may be performed by ;@ez'sg,am:i in

%mmnsm laborer ¢i

Without Himiting the foregoing. the work of dravage shall include all wnrk ne*‘?’%r’m@{i ’9 ‘;z ers and workers in
connection with the hauling ane : i 5 1 work site, where such work is part of
any continuous hauling or © gither originating or wrm directly upon zi‘a sézsf of the work., Such

f ren-current previ lesignated:  TRUCK DRIVER. HEAVY

drivers and workers shall e 3t
AND HIGHWAY CC ‘ ??2 QIECTS, Prevailing Ram Sche duff for all time spent loading. hauling and
el

unfoading materials and debris, regardiess of the location of such work.

CONTRACT FORMS

In accordance with the terms and conditions of the Contract Documents, the City requires the use of certain form
documents in complyving with or satisfving various obligations, netifications and conditions in contracting with the
These form documents are referenced by title throughout the Contract

City or performing Work hereunder.
Documents for mandatory use as directed. The following are the forms that shall be detached and utilized in

accordance with the Centract Documents:

Performance and Pavment Bond
Performance and Payvment Bond Surety Authorization Letter { Sample)

1

The following are forms thar will be issued by the City during construction:

i Notice To Proceed (Sample)
2. Final Receipt (Sample}

CONSTRUCTION INSPECTION BY THE CITY
General Condition 1702, AUTHORITY OF INSPECTORS, 1s modified as follows:

1782.1 Persons who are employees of the City or who are under contract te the City or the City as lessee will be
assigned 1o inspect and test the Work, These persons may perform any tests and observe the Work to determine
whether or not designs. materials used, manufacturing and construction processes and methods applied. and
equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings. Product

Data and Samples, and the General Contractor’s warranties and guaramiees. The General Contractor shall permit these

inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be included as
In addition, General Contractor shall

a Cost of the Work without any increase to the Guaranteed Maximum Price.
provide whatever access and means of access are needed to ofl-site facilities used to store or manufacture maferm%s
and equipment to be incorporated inte the Work and shall respond to any other reasonable request to further the
inspector’s ability to obhserve or complete any tests.  Such inspections shall not relieve the General Contractor of any
of its quality contro} responsibilities or any other obligations under the Contract,  All inspections and all tests
conducted by the City are for the convenience and benefit of the City. These inspections and tests do not constitute
acceptance of the materials or Work tested or inspected, and the Ciry may reject or accept any Work or materials at
any time prior to the inspections pursuant to G.C. 2002, whether or not previous inspections or tests were conducted

by the inspector or a City representative.

The Building Inspection Division will perform building code compliance inspections for structures dt’%i"ned

for human occupancy. It is the General Contractor’s responsibility 1o schedule and obrain these inspections. If a code
Documents, the

compliance inspection results in identification of a condition which will he at variance to the Contract

General Contractor shall immediately notify the Project Manager and confirm such notification with formal

correspondence no later than forty-eight (48) hours afier the cccurrence.
3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion of the

cost of the Work. its respective E‘fg}!‘i.\u}{&fi‘»iﬁ shall have the right to inspect the Work, This inspection shall not
BRP-5 «lssuye Daten

«Short_Name»
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ent or political subdivision ad corperation a party 1o the Contract. and shall

not interfere with the m:zmw of either party.

14 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS
cordance with the Land{i] “olorado, Inc., b
tired 10 '&w dedicated foads {nor ~Arapahoe Disposal
‘;5\)\ 15 locater : i Arapahoe County, Colorado.
pay all %sf% associated with suc mzzszcie for the costs of ransporting
ioads. Non-hazardous waste is defined as azardous %:f}' t
Colorado Hazardous %&-’wsw Commissi 3 . 823 e to time, and inch
construction debris, soil and asbestos. Bidders shall sun Club Road between 1-70 and Mississippi Avenus
a means of access 1o DADS.
i3, PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS
The use of any wood products pressure-treated with chromated ¢ copper arsgnate (C f; %_’ is prohibited. Examples of
CCA-treated wood products include wood used in play structures, decks. p icnic tables. landscaping timbers, fenci r@g
patios, walkways and boardwalks.
16. WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATETES
The Contractor specifically waives all the provisions of Part 8 of Article 20 of Title 13, Colorado Revised Statutes
regarding defects in the Work under this Construction Contract.
i7. DEBARRED SUBCONTRACTORS PROHIBITED
The Contractor is prohibited from hiring any subcontracior currently debarred by the City in accordance with section
20-77 of the Denver Revised Municipal Code.
I8.© ATTORNEY’SFEES
Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement of
amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City shall
withhold from pavments 1o the Contractor sx;itmem funds 1o insure the payment of any such claims. Should the City
and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any lawsuit arising out of or
relating to such withheld funds, the Contractor agrees to pay to the City its costs and a reasonable attorney’s fee which
cost shall be included as a Cost of the Work.
Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor agrees a
reasonable fee shall be computed at the rate of one Emsﬂdved ollars per hour of City Attorney time,
Agreement No. {Cm{mcxv_;\im BDP-6 «issue Daten
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CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

«[ivision»
PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

a corporation organized and existing under and by virtue of the laws of the Smate of
hereafier referred to as the "Contractor”. and
a corporation organized and existing under and by virtue of the laws of ¢f

£

o0 .
held and firmly bound unto the CITY AND

and authorized to transact business in the Swmie of Colorado.
COUNTY OF DENVER, a municipat comporation of the State of Colorado. hereinafler referred 1o as the "Cin", in the penai

sum of

i Dollars (& N lawful
money of the United States of America, for the pavment of which sum. well and truly to be made. we bind ourselves and our
heirs, executors, administrators. successors and assigns, jointly and severally, firmly by these presents;

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has on the dav of . 200 entered into a written
contract with the aforesaid City for furnishing all labor and iools. supplies, equipment, superintendence, materials and
everything necessary for and required to do. perform and complete the construction of CONTRACT NO. «Contract_Now»
«Project_Name», Denver. Colorado, and has bound itself to complete the project within the time or times specified or pay
liquidated damages. all as designated. defined and described in the said Contract and Conditions thereof. and in accordance
with the Plans and Technical Specifications therefore, a copy of said Contract being made 2 part hereof;

NOW, THEREFORE. if the said Contractor shall and will, in ail particulars well and truly and faithfully observe, perform and
abide by each and every Covenant. Condition and part of said Contract, and the Conditions, Technical Specifications, Plans,
and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in and additions thereto.
according 1o the true intent and meaning in such case, then this obligation shall be and beceme null and void: otherwise. it shall

remain in full force and effect;

PROVIDED FURTHER. that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in the
performance of said Contract, and shall fully indemnify and save harmiess the City from all damages. claims, demands,
expense and charge of every kind (including claims of patent infringement) arising from any act, omission. or neglect of said
Contractor, its agents, or employees with relation to said work: and shall fully reimburse and repay to the City all costs.
damages. and expenses which it may incur in making good any default based upon the failure of the Contractor to fulfill its
obligation to furnish maintenance, repairs or replacements for the full guarantee period provided in the Contract Documents.
then this obligation shall be null and void: otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due to all
persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipment used or
performed in the prosecution of work provided for in the above Contract and that if the Contractor will indemnify and save
harmless the City for the extent of any and all payments in connection with the carrying out of such Contract, then this
obligation shall be null and void: otherwise it shall remain in full force and effect:

PROVIDED FURTHER. that if the said Contractor fails to duly pay for any labor. materials, team hire, sustenance. provisions,
provender. gasoline, lubricating oils, fuel oils, grease. coal. or any other supplies or materials used or consumed by said
Contractor or its subcontractors in performance of the work contracted te be done. or fails fo pay any person who supplies
rental machinery. tools or equipment, afl amounts due as the result of the use of such machinery. wools or equipment in the
prosecution of the work. the Surety will pay the same in any amount not exceeding the amount of this obligation. together with

interest as provided by law;

Agreement No. «Contract_Now BDP. 7
e SHORT NAME»



time, mz m@ ion or addition 10 the 1o
1 be performed thereunder. or n‘*c
abligation on this bond and it does

i

3 3 npney oy oy
the Contracil, or coniracts, of 1o

ety have execuled these

I WITNESS WHEREDF. said Co

day of L20

Contractor
Attest
Bv:
President
Secretary
Surety
Bv:

Atterney-In-Fact

{Accompany this bond with Attorneyv-in-Fact's authority from the Surety to execute bond. certified to include the date of the
bond).

APPROVED AS TO FORM: APPROVED FOR THE CITY AND COUNTY OF
DAVID FINE DENVER
Antorney for the City and County of Denver
By: By:
Assistant City Attorney fohn W. Hickenlooper
MAYOR
By:
Guillermo V. Vidal
MANAGER OF PUBLIC WORKS
BOP -8 «lzsue Dates

Agreew }CE{\O «Contract_No»
«SHORT NAME»



CITY AND COUNTY OF DENVER

DEPARTMENT OF PUBLIC WORKS ENGINFERIMG DIVINION
{ tal Project Mansgement

y s

PERFORMANCE AND PAYMENT BOND

v W W GeRYETYAY . BTE

JOHN W, HICKENLOOPER ey e : ) A
Mayor SURETY AUTHORIZATION
{SAMPLE)
FAXN NUMBER: 720-913-3183

TELEPHONE NUMBER: 720-913-3267

Mr. Tim Carrier

Assistant City Attorney

201 W, Colfax Ave. Dept 1207
Denver, Colorado 80202

RE: {Company name)

Agreement No: wAgreement Nox
Project Name: «Project Name»

Agreement Amount:
Performance and Payment Bond No.:
Drear Mr. Carrier,

The Performance and Pavment Bonds covering the above captioned project were executed by this agency, through
MSUrance company, on __

20 .

We hereby authorize the City and County of Denver, Department of Public Works. to date all bonds and powers of attorney to
coincide with the date of the Agreement,

If vou should have any additional questions or concerns. please don’t hesitate to give me a call at

Thank vou.

Sincerely.

sissue Dates

&
Kl

Agreement Na. «Contract Now BOP -9
«SHORT NAME»



CITY AND COUNTY OF DENVER

DEPARTMENT OF PUBLIC WORKS ENGINEERING DIVISION
: {

JOHN W, HICRKENLOOPER
Mayer

Current Date
OTICE TO PROCEED

{(SAMPLE)
Name
Company
Street
City/State/Zip

AGREEMENT NO. «Agreement No», «Proiect Name»

in accordance with General Contract Condition 302 of the Standard Specifications for Construction. General
Contract Conditions, 1999 Edition, you are hereby authorized and directed to proceedon ____ _with the
work of constructing Agreement number «Agreement _No». as set forth in detail in the Agreement documents
for the City and County of Denver,

The project must be complete onorbefore .

If you have not aiready done so, vou must submit vour construction schedule, in accordance with General

" Contract Condition 306.2.B. to the Project Manager within 10 days. Additionally, vou must submit your tax
exempt certificate, and copies of vour subcontractors” certificates, in accordance with General Contract
Condition 322.5, to the Project Manager as soon as possible. Failure to submit these certificates will delay
processing of pavment applications.

Sincerely,

Lesley B. Thomas
City Engineer

Larry Grauberger, P.E.
Assistant Directar-Projects

LBTJLW:ulb

CITY AND COUNTY OF DENVER 1w paes

DEPARTMENT OF PUBLIC WORKS ENGINEERING DIVISION
Capital Project Management




CITY AND COUNTY OF BENVER
DEPARTMENT OF PUBLIC WORKS

«Division»

FINAL RECEIPT
(SAMPLE)

Denver, Colorado 20

Received this date of the City and County of Denver, as full and final payment of the cost of the improvements
dollars and cents

provided for in the foregoing Agreement.
% ) in cash, being the remainder of the full amount aceruing 1o the undersigned by virtue of said

Agreement: said cash also covering and including full payment for the cost of all extra work and material furnished
by the undersigned in the construction of said improvements. and all incidentals thereto, and the undersigned
hereby releases said City and County of Denver from any and all claims or demands whatsoever, regardless of how

denominated. growing out of said Agreement.

And these presents are to certify that all persons performing work upon or furnishing materials for said

improvements under the foregoing Agreement have been paid in full.

CONTRACTOR
By
Title:

H «lssueDater

RDP -

Agreement No. «Contract_Now
«SHORT NAME»
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EXHIBIT C

CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

PERFORMADNCE AND PAYMENT BOND

KNOW ALL MEN RY THESE PRESENTS, that we, the undersigned

a corporation organized and existing under and by virtue of the laws of the 5

hereafter referred 1o as the "Contractor”. and

a corporation organized and existing under and by virtue of the laws of the Siate of

and authorized 1o transact business in the State of Colorado, as Surety, are held and firmly bound unto the
CITY AND COUNTY OF DENVER, a municipal corporation of the State of Colorado. hereinafter referred
to as the "City", in the penal sum of

Dollars (8

3, lawful mo

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has on the _day of L 200, emtered
into a wriften conract with the aforesaid City for furnishing all labor and tools, supplies, equipment.
superintendence. materials and evervthing necessary for and required to do, perform and complete the
construction of CONTRACT NO. «Contract_No» «Project_Name», Denver, Colorado. and has bound
itself to complete the project within the time or times specified or pay liquidated damages. all as
designated, defined and described in the said Contract and Conditions thereof, and in accordance with the
Pians and Technical Specifications therefore, a copy of sald Contract being made a part hereof:

NOW. THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully
ohserve, perform and abide by each and every Covenant, Condition and part of said Contract, and the
Conditions, Technical Specifications, Plans, and other Contract Documents thereto attached, or by
reference made a part thereof and any alterations in and additions thereto, according ro the true intent and
meaning in such case, then this obligation shall be and become null and void: otherwise, it shall remain in
full force and effect;

Contactor in the performance of said Contract, and shall fully indemnify and save harmless the City from
all damages. claims, demands. expense and charge of every kind (including claims of patent infringement)
arising from anv act. omission, or neglect of said Contractor, its agents, or employees with relation to said
work: and shall fully reimburse and repay to the City all costs, damages, and expenses which it may incur
in making good any default based upon the failure of the Contractor to fulfill its obligation to furnish
maintenance, repairs or replacements for the full guarantee period provided in the Contract Documents.
then this obligation shall be null and void: otherwise it shall remain in full force and effect

PROVIDED FURTHER, that if the said Contractor shall satisfv all claims and demands incurred by the

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of ali amounts
fawfully due to all persons supplving or furnishing it or its subcontractors with labor and materials, rental
machinery. tools or equipment used or performed in the prosecution of work provided for in the above
Contract and that if the Contractor will indemnify and save harmless the City for the extent of any and all
payments in connection with the carrving out of such Contract. then this obligation shall be null and void;
otherwise it shall remain in full force and effect;

PROVIDED FURTHER. that if the said Contractor fails to duly pay for any labor, materials. team hire,
sustenance, provisions, provender. gasoline. lubricating oils. fuel oils, grease. coal, or any other supplies or
materials used or consumed by said Contractor or its subcountractors in performance of the work contracted
to be dene, or fails to pay anv person who supplies rental machinery, tools or equipment, all amounts due
as the result of the use of such machinery. tools or equipment in the prosecution of the work, the Surety
will pay the same in any amount not exceeding the amount of this obligation, together with interest as
provided by law;



for valug received, hereby s

» the term .

$ ot the Uonts
ned thersunder, «

PROVIDED FU

RTHER. th

v with this p

anying Higabon ¢
hange tion to the

Contracior
Attest:
By
President
Secretary

Artorneyv-in-Fact

{Accompany this bond with Attorney-in-Fact's authority from the Surety 1o execute bond. certified to
include the date of the bond).
APPROVED AS TO FORM:

DAVID FINE DENVER
Attorney for the City and County of Denver

APPROVED FOR THE CITY AND COUNTY OF

Byi_ ) By
Assistant City Attorney

John W. Hickenlooper
MAYOR

Guitlermo V., Vidal
MANAGER OF PUBLIC WORKS



nexentooprs ERFORMANCE AND PAYMENT BOND
JOHN W. HICKENLOOPE SURETY AUTHORIZATION

Mavor

FAX NUMBER;
TELEFHONE NUMBER:

Mr. Tim Carrier

Assistant City Attorney

201 W. Colfax Ave. Dept 1207
Denver, Colorado 80202

RE: {Company name}

Agreement No:

Project Name:

Agreement Amount;

Performance and Payment Bond No.:

Dear Mr. Carrier,

DEPARTMENT OF PUBLIC WORKS

720-91
720-91

CITY AND COUNTY OF DENVER

ENGINEFERING DIVISION
Capitail Project Management
WA Avenye, ©

X [

Blin:liwww denyergny. org

{SAMPLE)
3-3183
3.3267

«Agreement_No»
«Project Name»

The Performance and Payment Bonds covering the above captioned project were executed by this agency,

through

insurance company. on

20

We hereby authorize the City and County of Denver. Department of Public Works. to date ali bonds and
powers of attorney to coincide with the date of the Agreement.

If you shouid have any additional questions or concerns, please don't hesitate to give me a call at

Thank vou.

Sincereiy,



DENVER

John W, Hickenlooper
Mayor

; foy

UITIAN Resowses ¢

Arsomes

Career
Damenr'e b

W

ice Authority

£R

E-mail frservice@
W Jenverng

“Service really is our middle name”

TO! All Users of the City of Denver Prevailing Wage Schedules
oA oA ISP i+

FROM: Hameed Pousti, Compensation Analyst :

DATE: Friday October 12, 2007

SUBJECT.  Latest Change to Prevailing Wage Schedules

Please be advised, the Career Service Authority Board in their meeting held on November 3,
2005, approved to use the last comprehensive prevailing wage schedule for Heavy and
Highway projects, which was published on March 1, 2002, to fill in for missing rates from
subsequent Heavy and Highway wage schedules. The missing rates will be provided as
supplemental to the Davis Bacon Heavy and Highway rates issued by CSA.

With regards to the Building rates, the last comprehensive prevailing wage schedule for Building
projects which was published on November 9, 2001 will continue to be used to fill in for missing
rates from subsequent Building Construction schedules. The missing rates will be provided as
supplemental to the Davis-Bacon Building rates issued by CSA.

The attached Prevailing Wage Schedule was published by the feds on Friday August 3, 2007.
The effective date, Friday October 12, 2007, and applies to the City and County of Denver for
HIGHWAY CONSTRUCTION PROJECTS in accordance with the Denver Revised Municipal

Code, Section 20-76(c).

General Wage Decision No. CO070014
Superseded General Decision No. CO20030014

Modification No. 5
Publication Date: 10-05-07
{11 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are
employed pursuant to, and individually registered in, a bona fide apprenticeship program
registered with the U.S. Department. Of Labor (DOL). The employer and the individual
apprentice must be registered in a program, which has received prior approval, by the DOL. Any
employer, who employs an apprentice and is found to be in violation of this provision, shail be
required 1o pay said apprentice the full journeyman scale.

Questions call (720) 913-5714

Attachments as listed above.
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Transportation Engineering Division of Public Works

City and County of Denver 720.865.2795
Revocable Street Occupancy Permit

Permit #:
2008-R04861

Address: 3600 QUEBEC ST
Contractor: W L. CONTRACTORS

Location
3800 QUEBEC ST

3800 QUEBEC ST

36800 QUEBEC 8T

3600 QUEBEC ST

3800 QUEBEC ST

3600 QUEBEC ST

3800 QUEBEC ST

3600 QUEBEC ST

3800 QUEBEC ST

Ne Arterial?:  Yes

Location Description

PH 1-NB QUEBEC: E3S5THAVETO
E.38TH AVE

E.38TH AVE: SB QUEBEC TONB
QUEBEC

PH 24 - NB QUEBEC: E35TH AVE TO
E.38TH AVE

PH 24 - NB QUEBEC: E35THAVE TO
E. 36TH AVE

PH 2B - NB QUEBEC EBSTHAVETO
E. 36TH AVE

PH 28 - NB QUEBEC: E3STHAVE TO
E. 36TH AVE

PH 2C - NB QUEBEC: E 35TH AVE TO
E. 36TH AVE

PH 20 - NB QUEBEC: E35TH AVETO

PH 3 - NB QUEBEC: E35THAVE T
E.

Permit: gquipment instatiation

License No: 90815

Police Requirad:
Ocecupancy Restrictions
From O8/19/2008 1o 8:30am 10 3:30pm

05/22/2008

From 05/18/2008 10
OBI0/2008

From 05/23/2008 10
Q51302008

From 05/23/2008 to
05/30/2008

From 05/31/2008 to
08/04/2008

From 05/31/2008 to
CAM0472008

From 05/05/2008 10
OB/10/2008

From DB/08/2008 1o
06/10/2008

From 06/11/2008 t0
06/13/2008

8:30am to 3:30pm

&:30am o 3:30pm

8:30am to 3:30pm

&:30am to 3:30pm

8:30am 1o 3:30pm

8:30am 1o 3:30pm

&30am to 3:30pm

830am to 3:30pm

Start: 05/19/2008
Phone: (303) 422-7985

Flagmen Required:

Type of Closure

Close 1st Traffic Lane,

Close Sidewalk,

Close 1st Traffic Lane,

Close 2nd Tralfic Lane,

Ciose 1si Traffic Lane,

Cinse 2nd Traffic Lane.

Close 1st Traffic Lane,

Close 2nd Traffic Lare,

Close 1st Traffic Lane,

End: 06/13/2008

Length

350

200

S0

350

800

350

357

350

Conditions:

PHOTO REDLIGHT INSTALLATION PROGRAM AT QUEBEC AND 36TH
PROGRAM IS IN ASSOCIATION WITH THE DENVER POLICE DEPARTMENT, CITY ATTORNEYS OFFICE AND TRAFFIC ENGINEERING SERVICES

DEPARTMENT.

STREET OCCUPANCY AND STREET CUT FEES ARE EXEMPT, THIS PROJECT IS FOR THE CITY AND COUNTY OF DENVER

CONTRACTOR TO RESOLVE ALL LOCAL ACCESS AND SAFETY ISSUES

SIGNS AND DEVICES PER THE MUTCD

WORK HOURS ARE ALLOWED DURING WEEK DAY OFF PEAK RUSH HOURS: 8:30AM - 3:30PM, AND WEEKEN
THERE IS NO OTHER CONFILICTING STREET OCCUPANY PERMITS IN THE AREA OR SPECIAL EVENTS CLOSH

DATES FOR EACH TCP MAY BE CHANGED OR ADJUSTED BETWEEN THE DATES OF 5/19/08 TO 6/13/08 WITH VERBAL NOTIFICATION AND

APPROVAL OF THE PROJECT ENGINEER (DAVE WEAVER)

ONLY ONE TCP SET-UP CAN BE DONE AT A TIME.

UTC REQUIRED FOR DURATION OF PROJECT WHEN MULTIPLE LANE CLOSURES ARE NEEDED

THE CENTER LANE CLOSURE SHOULD BE USED FOR THE MINIMUM AMOUNT OF TIME POSSIBLE DUE TO IMPACTS OF THIS CLOSURE

APPROVING PROJECT ENGINEER AND CITY CONTACT = DAVE WEAVER 720/865-3148

APPROVING ENGINEER:

ISSUED BY:

Lomax, Mark

Responsible Party: GREG BOGNAR

Number: (303) 422-7985

DATE:
08/13/08

Contractor Signature:

Date:

DS 7:00AM - 9:00 PMAS LONG AS
NG CITY STREETS.



Fee Type Amount Fund/Org/Revenue PayDate Trans. # Void

FEEX [$0.00 |01010-5032300-376630 $0.00 TOTAL
FEEX |$0.00 101010-5032300-414700 Previously Paid
i 1
§ % : $0.00 | Arount Due

| A copy of this permit shall be placed on the driver’s side dashboard of all vehicle/s which will occupy any portion of the length of the right-of-way
* authorized to be occupied by this permit.

This permit authorizes vehicles or equipment to occupy a street and/or alley for the purpose of providing service in said street or alley, or for the
purpose of providing service of construction access to abutting property. This permit does not authorize an excavation within street or alley
Right-Of-Way. The General Contractor on construction sites shall safeguard and protect all impovements, utilities, and traffic control equipment on
the adjoining streets and alleys, and shall be responsible for repairing any items that are damaged by construction activities.

If any improvements, utifities, or traffic control equipment must be relocated for construction activities, the General Contractor shall notify the
appropriate agency in sufficient time to allow for determination of design details and responsibilty for relocation costs.

- This Permit and Traffic Control Plan must be on site at all times.

. Authority: Section 54-652 of the Denver Revised Municipal Code

© Disputes regarding this Permit shall be resolved by administrative hearing pursuant to Denver RM.C., Section 56-106. Failure to comply may result

© in the imposition of civil penalties up to $10,000 per day pursuant to the Denver R.M.C., Section 56-107.
in the event any claim is made against the City & County of Denver, or any department, officer, or employee thereof, through, by reason of or in
connection with any act or omission of permittee in relation to this Permit, permittee agrees to defend, indemnify, and hold the City & County of Denver
and any depariment, officer, or employee, or each of them harmiess from any claim.
Barricades, cones, signs are required in accordance with the "Manual on Uniform Traffic Control Devices" as revised by the Colorado
supplement. Contact Public Works at 303-446-3758 for construction activities, and CPD Neighborhood Inspection Services at
720-865-3200 for necessary permits. This permit must be available at the job site at all imes.

Contractor is responsible for resolving all local access issues.

Temporary storage of Traffic Control Devices in areas that are maintained by the Department of Parks & Recreation shall have prior written approval
of the Department of Parks & Recreation before beginning any placement or work. Contractor must notify the Department of Parks & Recreation at

303-698-4902 to obtain all necessary permits & authorizations.

THIS IS A REVOCABLE PERMIT AND CAN BE REVOKED WITHOUT CAUSE



Transportation Engineering Division of Public Works Permit #:

City and County of Denver 720865 2795
Street Cut Permit 2008~-X02097
Address: EZBSOG QUEBEC &7 _ ! Date: 05/13/2008
Purpose: |Bore 1 Utility Pro. #: |

Contractor: W L CONTRACTORS §

Contact Name: [WINKLER TONI A |

Phone: (303) 422-7985 |

. . ] . i
Police Required: | | Flagmen Required: |
issued By: Date:
Lomax, Mark 05/13/2008 The Following Additional
Conditions Must be Completed
Logcation SaFt Street Cuts infrared Rotomill Radium 48 hr Patchback
3800 QUEBEC ST 200 100 X 2% Bore 0 ol 0 O
3600 QUEBEC ST 0 i 3 o O
3600 QUEBEC ST o O 0 ] 0
3600 QUEBEC ST 0 . . 0 i
3600 QUEBEC ST 0 r - O .
3500 QUEBEC ST 0 O o L o
3600 QUEBEC ST ) {1 0 O O
3600 QUEBEC ST 0 o [ = O
Total Sq. Ft. All Locations: 200 SF.
Contractor Signature;
Date:
Fee Type Amount Fund/Org/Revenue Pay Date Trans. #  Void

[FEEX 50,00 01010-5032300-376630 1 130.00 TOTAL

ﬁr—'Eac 30,00 01010-5032300-414700 Previously Paid

{ W Amount Due

Conditions:

PHOTO REDLIGHT INSTALLTION PROGRAM AT QUEBEC AND 38TH
PROGRAM IS IN ASSOCIATION WITH THE DENVER POLICE DEPARTMENT, CITY ATTORNEYS OFFICE AND TRAFFIC ENGINEERING S8ERVICES

DEPARTMENT.

STREET OCCUPANCY AND STREET CUT FEES ARE EXEMPT, THIS PROJECT IS FOR THE CITY AND COUNTY OF DENVER

CONTRACTOR TO RESOLVE ALL LOCAL ACCESS AND SAFETY ISSUES

SIGNS AND DEVICES PER THE MUTCD

WORK HOURS ARE ALLOWED DURING WEEK DAY OFF PEAK RUSH HOURS: B:30AM - 3:30PM, AND WEEKENDS 7:00AM - 9:00 PM AS LONG AS
THERE IS NO OTHER CONFILICTING STREET OCCUPANY PERMITS IN THE AREA OR SPECIAL EVENTS CLOSING CITY STREETS.

ONLY ONE TCP SET-UP CAN BE DONE AT A TIME.

APPROVING ENGINEER AND CITY CONTACT = DAVE WEAVER 720/865-3148



In applying for this permit, the applicant verifies reading and understanding all the foregoing provisions, certifies person
signing for the permit had authority to sign for and bond permittee and the permittee shall comply with all the provisions of
this permit and chapter 49, article viii, and chapter 28, article iv of the revised municipal code of the City and County of
Denver and all other city and state laws regulating such construction. Failure to comply will be just cause for cancellation of
the permit or a summons being issued for non-compliance.

The permittee hereby agrees and does indemnify and save the City and county of Denver harmiess from all claims or
damages arising out of work performed under this permit,

A copy of this permit must be on the job at alf times.

All work must commence 90 days from the date of permit issue or permit becomes null and void.

Contractor must notify Inspector 24 hours prior to excavation!

Notify: Michael Thalley At (303) 448-3682




City and County of Denver
Puoiic Works Permit Operatons
2000 West Jid Avenve. Room 107

Application #: Denver, CO 802231027
Tejepnone

03} 446-3758

WA denvergav com/pwiermils

Street Occupancy Request Sheet

All Faxes received by Transportation Planning & Engineering/ROW permit desk must contain the folfowing informatien, in the order described,
to better accommodate your request for a Street Occupancy Permit. (/f applicable, Street Cut Permit(s] will be issued only when the
approved Street Occupancy Permit is picked up by the permittee, and nof before}, Submit one request form for each street occupancy location
only! For multiple street cuts in a single area (one strest bicck} , use one request form anly.

Note: Minimum Review Time For Occupancy Permits is 5 business days.
Fax with TCP to: (303) 446-3442 Attn: Right-Of-Way Engineer

“*All Information is required and must be completed prior to submission of Request for Street Occupancy. **
{Please Print All Information).

Company Name: WL Contractors Contractor License #: 80815
Company Address: 5820 Lamar St Arvada, CO 80003

Contact's Name: Greg Bognar Off Phone: {303} 422-7985
Contact’s Email: Qboanaf@teamwi.com Cell Phone:

Street Occupancy Locatjon: (uebec Street @ 36th Ave

Requested Street Cooupancy Dates: 5/19/08 To 6/10/08  Requested Work Time; 8:30 am to 4:30 pm

Instaling Red Light, Boring, & Ped Foundation

Purpose:
City Agency & Contact:

City of Denver Project #

Work Requested: O run Road Closure X Lane Closure O Alley Closure U Sidewalk Closure

Nota: Traffic contiol plans
required per MUTCD D Street / Alley Cut J ROW Construction 1 Police Officer

Street/ Alley Cut Size:

Parking Meters:  |(Meter #'s)
O Yes ] No # of Metars f !x # of Daysl } x Price } I = $0.00

Additional Comments:

See attached Schedule for all locations

*“Any medification after approval of original permit will require a resubmittal .

W o . — e M D MG E W WD BN RN 5 WS 0 WM SN WM B R fows % W DY 6 W e % O TOWE R K S B % K B W MM B W MR W ome B % e

or City Usa Onty? Do nat write below fine.

Assigned Dates: Start: E; % VA iﬁ E Finish: (o 13‘3}5 g
Allowed Work Times: % @ PM To %‘fg@ AN/ Mx‘

Police Required: Flagger Reqiedf

Status: @ Approved L] Denied O Pending

Reason: /

Called: District: Price: 35000
ACTION: J Distribute to Inspector ] Distribute to Permit Counter

0 FAaXto Applicant % Other: == MNP
DANE  WEMNERZ 2008~ PoHUs |

TC& ! Engineer’s Signature

Date Permit Number

ZoOR- 2O F
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Transportation Engineering Division of Public Works Permit #:
City and County of Denver 720.865.2795
o Strost Oco 2008-R05067

Revocable Street Occupancy Permit

Address: 959 W 6TH AVE Permit: equpment instaliton  Start: '05/23/2008 End: 06/16/2008
Contractor: W L CONTRACTORS License No: 90815 © Phone: (303)422-7985
cBDorCCN?:  No Arerial?;  Yes Potice Required:: Fiagmen Required:
Location Location Description Qccupancy Restrictions Type of Closure Len
959 WETH AVE ASC SIDEWALK, MEDIAN AND From DB/232008 to Weekends 7:00am to 10:00pm  Close Parking Lane, Close Sidewalk, 100
EDGE OF ROADWAY DCCUPANC 06/16/2008
959 W 6TH AVE £B 6TH AVE AT KALAMATH From 05/23/2008 o Weskends 7:00am to 10:00pm  Close 1st Traffic Lane, 1360
05/29/2008
958 WETH AVE £8 B8TH AVE AT KALAMATH From 05232008 to Weekends 7:00am to 10:00pm  Close 2nd Traffic Lane, 750
08/28/2008
858G WETH AVE EB 8TH AVE AT KALAMATH From 056/30/2008 to Weekends 7:00am to 10:00pm  Close 1st Traffic Lane, 1300
O8/08/2008
958 WETH AVE EB 6TH AVE AT KALAMATH From 05/30/2008 to Weekends 7:00am to 10:00pm  Close 2nd Traffic Lane, 500
CE/06/2008
959 WETH AVE EB 6TH AVE AT KALAMATH From 08/07/2008 to Weekends 7:00am to 10:00pm  Close 1st Traffic Lane, 1300
06/16/2008
Conditions:

PHOTO REDLIGHT PROGRAM AT EB 6TH AVE AND KALAMATH

PROGAM IS ASSOCIATION WiTH THE DENVER POLICE DEPARTMENT, CITY ATTORNEYS OFFICE AND TRAFFIC ENGINEERING SERVICES
DEPARTMENT

STREET OCCUPANCY AND STREET CUT PERMIT FEES ARE EXEMPT. THIS IS A CITY PROJECT
CONTRACTOR TO RESOLVE ALL LOCAL ACCESS AND SAFETY ISSUES

SIGNS AND DEVICES PER THE MUTCD

WORK DATES SHALL BE ON WEEKENDS ONLY. 7:00AM -4:00PM AS LONG AS THERE ARE NO OTHER CONFLICTING PROJECT IN THE AREA OR
SPECIAL EVENTS.

DATES FOR EACH TCP MAY BE CHANGED OR ADJUSTED BETWEEN THE DATES OF 5/23/08 - 6/13/08 WITH VERBAL NOTIFICATION AND
APPROVAL OF THE PROJECT ENGINEER (DAVE WEAVER)

ONLY ONE TCP SET-UP CAN BE DONE AT A TIME.
LTC REQUIRED PER CONTRACT AND TCP
PERTCP:

MERGING TAPERS = 245’

DISTANCE BETWEEN SIGNS = 250'
ARROW BOARDS AT END OF TAPERS

APPROVING PROJECT ENGINEER AND CITY CONTACT = DAVE WEAVER 720/865-3148

APPROVING ENGINEER: ISSUED BY: DATE:

L omax, Mark 05/22/08

Responsible Party: GREG BOGNAR Contractor Signature:

Number: (303} 422-7985 Date:
Fee Type Amount Fund/Org/Revenue Pay Date  Trans.# Void

FEEX %meo 101010-5032300-376630 $0.00 TOTAL
" | % Previously Paid

$0.00 Amount Due




| A copy of this permit shall be placed on the driver's side dashboard of all vehicle/s which will occupy any portion of the length of the right-cf-way
. authorized to be occupied by this permit.

upy a street and/or alley for the purpose of providing service in said street of alley, or for the

© purpose of providing service of construction access to abutting property. This permit does not authorize an excavation within street or alley
~ Right-Of-Way. The General Contractor on construction sites shall safeguard and protect all impovements, utilities, and traffic control equipment on
{ the adjoining streets and alleys, and shall be responsible for repairing any items that are damaged by construction activities.

. This permit authorizes vehicles or equipment to occl

- If any improvements, utilities, or traffic control equipment must be relocated for construction activities, the General Contractor shall notify the
' appropriate agency in sufficient time to allow for determination of design details and responsibilty for relocation costs.

: This Permit and Traffic Control Plan must be on site at all imes.

. Authority: Section 54-852 of the Denver Revised Municipal Code

| Disputes regarding this Permit shall be resolved by administrative hearing pursuant to Denver RM.C., Section 56-106. Failure to comply may result

; in the imposition of civil penalties up o $10,000 per day pursuant to the Denver RM.C,, Section 56-107.

! In the event any claim is made against the City & County of Denver, or any department, officer, or employee thereof, through, by reason of or in

" connection with any act or omission of permittee in relation to this Permit, permittee agrees to defend, indemnify, and hold the City & County of Denver
» and any department, officer, or employee, or each of them harmless from any claim.

' Barricades, cones, signs are required in accordance with the "Manual on Uniform Traffic Control Devices” as revised by the Colorado

. supplement. Contact Public Works at 303-446-3759 for construction activities, and CPD Neighborhood Inspection Services at

¢ 720-865-3200 for necessary permits. This permit must be available at the job site at all times.

, Contractor is respensible for resolving all local access issues.

Temporary storage of Traffic Control Devices in areas that are maintained by the Department of Parks & Recreation shall have prior written approval
" of the Department of Parks & Recreation before beginning any placement of work. Contractor must notify the Department of Parks & Recreation at

. 303-698-4902 fo obtain all necessary permits & authorizations.

THIS IS A REVOCABLE PERMIT AND CAN BE REVOKED WITHOUT CAUSE



Transportation Engineering Division of Public Works Permit #:
City and County of Denver 720.865.2795
Y y 2008-X02234

Street Cut Permit

Address: [959 W 6TH AVE | Date: [05/22/2008 |
Purpose: [Street Cut utility Proj. #: | j
Contractor: W L CONTRACTORS

Contact Name: [WINKLER TONI A - Phone:|(303) 422-7985 _ |
o - —— = - ) aa— _,:
Police Required: | ! Flagmen Required: | ;
Issued By: Date:
.
Lomax, Mark 05/22/2008 The Following Additional
Conditions Must be Completed
Location SgFt Street Culs infrared Rotomill Radium 48 hr Patchback
959 W 6TH AVE 800 400 X 2f. Sireet Cut 0 O o O
959 W 6TH AVE o i . 3 [
950 W 6TH AVE a O O O ™
953 W ETH AVE 0 i O O i
959 W 6TH AVE o an o = 0
959 W §TH AVE 0 i 0 o o
Total Sq. Ft. All Locations: 800 S.F.
Contractor Signature:
Date:

Fee Type Amount Fund/Crg/Revenue Pay Date Trans. #  VOId

FEEX 00 C1010-5052300-3 1 6600 7 180.00 TOTAL

FEEX $0.00 01010-5032300-414700 : . .

1 Previously Paid
115000 ] AmountDue

Conditions:



PHOTO REDLIGHT PROGRAM AT EB 6TH AVE AND KALAMATH

PROGAM |S ASSOCIATION WITH THE DENVER POLICE DEPARTMENT, CITY ATTORNEYS OFFICE AND TRAFFIC ENGINEERING SERVICES
DEPARTMENT

STREET OCCUPANCY AND STREET CUT PERMIT FEES ARE EXEMPT. THIS IS A CITY PROJECT
CONTRACTOR TO RESOLVE ALL LOCAL ACCESS AND SAFETY IS8BUES

SIGNS AND DEVICES PER THE MUTCD

‘NOR}f DAgEES SHALL BE ON WEEKENDS ONLY. 7:00AM -4:00PM AS LONG AS THERE ARE NO OTHER CONFLICTING PROJECT IN THE AREA OR
SPECIAL EVENTS.

DATES FOR EACH TCP MAY BE CHANGED OR ADJUSTED BETWEEN THE DATES OF 5/23/08 - 6/13/08 WITH VERBAL NOTIFICATION AND APPROVAL
OF THE PROJECT ENGINEER (DAVE WEAVER)

ONLY ONE TCP SET-UP CAN BE DONE ATA TIME.
UTC REQUIRED PER CONTRACT AND TCP

PER TCP:

MERGING TAPERS = 245'

DISTANCE BETWEEN SIGNS = 250
ARROW BOARDS AT END OF TAPERS

APPROVING PROJECT ENGINEER AND CITY CONTACT = DAVE VWEAVER 720/865-3148

in applying for this permit, the applicant verifies reading and understanding all the foregoing provisions, certifies person
signing for the permit had authority to sign for and bond permittee and the permittee shall comply with all the provisions of
this permit and chapter 49, article viii, and chapter 28, article iv of the revised municipal code of the City and County of
Denver and all other city and state laws regulating such construction. Failure to comply will be just cause for cancellation of
the permit or a summons being issued for non-compliance.

The permitiee hereby agrees and does indemnify and save the City and county of Denver narmless from all claims or
damages arising out of work performed under this permit.

A copy of this permit must be on the job at all times.

All work must commence 90 days from the date of permit issus or perrit becomes null and void.

Contractor must notify Inspector 24 hours prior to excavation!

Notify: Tom Zimmerman At (303) 446-3681




City and County of Denver

Public Works Permit Operations

; i i 2000 west 3rd Avenug, Room 107
Appl:catxon # Denver, 0O 802231027
Telepnone, (303) 448.375%
WA (RNVErgoy comipwpennils

Street Occupancy Request Sheet

Alt Faxes received by Transpontation Planning & Engineering/ROW permit desk must contain the following information, in the order described,
to better accommedate your request for a Street Occupancy Permit, (if applicable, Street Cut Permi(s) will be issued only when the
approved Street Occupancy Permit is picked up by the permittee, and nof before) . Submit one request form for gach street occupancy location
only! For multiple strest cuts in a single area {one sizeet block) | use one request form only.

Note: Minimum Review Time For Occupancy Permits is 5 business days.
Fax with TCP to: {303) 446-3442 Attn: Right-Of-Way Engineer

=All Information is required and must be completed priof to submission of Request for Street Occupancy. h
{Please Print All Information).

Contractor License # 20815

Company Name: WL Contractors

£920 Lamar St. Arvada, CO 80003
Off Phone: {303) 422-7985

Company Address.

Greg Bognar

gbognar@teamwl.com Cell Phone:
Kalamath Street @ Sixth Ave

8/13/08 Requested Work Time: 830 amtc 430 pm

Contact's Name:

Contact's Email:

Street Oceupancy Location:

Requested Street Occupancy Dates: 5/22/08 To
installing Red Light, Boring, & Ped Foundation

Purpose:
City Agency & Contact

City of Denver Project #.

[J Alley Closure ] sidewalk Closure

Work Requested: [ Full Road Closure X Lane Closure
Police Officer

Note: Traffic control plans .
cequired per MUTCD [ street/Alley Cut O ROW Construction J

Street | Alley Cut Size:

Parking Meters:  j{Meter #'s)
Cves Lo # of Meters { {x #of Days! l x Price [

Additional Comments:

E $0.00

See attachaed Schedule for all locations

**Any modification after approval of original permit will require a resubmittal .

PR ————— e . Ak LA N R R R R R R R Rl R s dh et

-F'orc?t; Tse 23;?3(- Do rot write below line.

i i
Assigned Dates: Start; 5;’2’;’3{ é% Finigh: {a}im? Qg
Allowed Work Times: _LUSEXERES  AMPM  To TA-4 ¢ AM/PM

Police Reguired: /}(\ M Flagger Required:

Status: ﬁ\ Approved O Denied Ol Pending
7
Reason.
Called District: Price $50.00

O Distribute to Permit Counter
i Cther:

S lzzloy 2008 ~R050w

ACTION: [0 Distribute to Inspector
O FAX to Applicant

TCS / Engineer's Signature ate Permit Number



REVISIONS

ORI

FEAAY

BEHEBULE

B

€8

B

wg

REDFLEX |

THRAFFIC SYSTEMS

THEED & FATH STREET

SCOTTROALE, A7 G560
£ 4BG 607 OT0S

DENVER, CO

REDLIGHT PHOTO ENFORCEMENT

B WA TR | R TR

KALAMATH ST AT SIXTH AVE (MOT

e e

3122
-103




s

.
s~ TR BEY) J%ﬁw!@ ot " tow | ROVIEWED 6Y LIV STAFC | ARPROVED . T OF e
- %M%M% - e sﬁwww%z w?&::?_ s | G et s e e Omz<mm, OO
g e = : «wﬂmﬂo%ﬂﬂﬁmuﬁ b e e s e | REDLIGHT PHOTO ENFORCEMENT BT
S ) SCOMSOALE, A1 Bosbn e O s G RECOUVERDLD ;| RECOVVERGED 8701 3122
S 1w : it 480 667 0705 TR L) T _—— KALAMATH ST AT SIXTH AVE (MOT) -103




I 0 LHOM

)

RELAY

E TSR

i
I

i

REVIGIONS
ez

SCREDULE

bl

REDFLEX

8

TRAFFIC SYSTEMS

REDUIGHT PHOTO ENFORCEMENT

8

WE

KALAMATH ST AT SIXTH AVE (MOT)

oven

3122
=103




T TRRNCE, @ﬁ,% SErts
%&x@% T Bl
o ~thiete.

B . dyd

e et

v\u.ﬂw\»wv i

HORS ML

pRipt
SERB LI

REDFLEX

TRAFFIC SYSTEMS
15020 N. 74T STREET
SCOTTSOALE, A7 BSZE0

i 480 607 DICE

HEPROVED BV

T o _Umz/\mm_ cO

A TR

REDLIGHT PHOTO ENFORCEMENT

SECOMMENTED BY: | RECOMUERDED

SRR ﬂ,!zL Ve G R SR

R

KALAMATH ST AT SIXTH AVE (MOT)

v %

3122
-103




avane

waom

oy
a

Q73HY

G0
YT LA

Ll FAC)

GAW - 3FM WEERDAYS
7TAM-APM: WEEKENDS

w

- SEVMTIONS FET » e REVEWTD BY O SIAFE | APFROVED 87 LY OF
esmeon Tt 4 REDFLEX =% o wwTer DENVER, CO
mm TRAFFIC SYSTEMS L lia—{ i on i) S REDLIGHT PHOTO ENFORCEMENT ;i
2 5y 7 i er . : .. TiE
e e | P o (e RECOMMENTED B | RECOMMENDE D 57 3122
Vb B aBD 607 0705 o mR ) KALAMATH ST AT SIXTH AVE (MOT) -103




Transportation Engineering Division of Public Works Permit #:
City and County of D 720.865.2795
Yy an unty of denver 2808_R05352

Revocable Street Occupancy Permit

P&ﬂﬂit:ﬁqmg@m@m instaliation End: 06/26f2008

License No: 90815

Start: 05/30/2008
Phone: (303) 422-7985

Address: 770 N SPEER BLVD
Contractor: WL CONTRACTORS

CBDorCON?: Ne Arterial?: - Yes Police Required: Flagmen Required:
Location Location Description Occupancy Restrictions Type of Closure Length

770 N SPEER BLVD SIDEWALK AREAS AT 8TH AND From 05/30/2008 to SEE CONDITIONS Close Sidewalk, 200
SPEER 06/20/2008

770 N SPEER BLVD PHASE i - WB 8TH AVE: LINCOLN TO  From 08/30/2008 to SEE CONDITIONS Close 1st Traffic Lane, 1200
SPEER 06/06/2008

770 N SPEER BLVD PHASE |- WB 8TH AVE: BROADWAY  From 05/30/2008 to SEE CONDITIONS Close 1st Traffic Lane, 300
TO SPEER 0B/06/2008

770 N SPEER BLVD PHASE |- SINGLE LEFT TURN LANE:  From 05/30/2008 to SEE CONDITIONS Ciose 1st Traffic Lane, 180
NB SPEER AT8TH A 06/06/2008

770 N SPEER BLVD PHASE 2 - WB 8TH AVE: BROADWAY ~ From 08/07/2008 1o SEE CONDITIONS Close 1st Traffic Lane, 800
TO SPEER 061372008

770 N SPEER BLVD PHASE 2 - WB 8TH AVEACOMA TO  From 0B/07/2008 1o SEE CONDITIONS Close 2nd Traffic Lane, 430
SPEER 0611312008

770 N SPEER BLVD PHASE 2B - WB 8TH AVE: LINCOLN  From 08/14/2008 1o SEE CONDITIONS Close 1st Traffic Lane, 1200
TO SPEER 06/20/2008

770 N SPEER BLVD PHASE 2B: WB 8TH AVE: ACOMA TO  From 06/14/2008 to SEE CONDITIONS Close 2nd Traffic Lane, 430
SPEER 08/20/2008

770 N SPEER BLVD PHASE 2B - SINGLE LEFT TURN From 06/14/2008 to SEE CONDITIONS Close 1st Traffic Lane, 180
LANE: NB SPEER AT 8TH OB/2002008

770 N SPEER BLVD PHASE 3 - WB 8TH AVE: LINCOLN TO  From 08/14/2008 to SEE CONDITIONS Close 1st Traffic Lane, 1200
SPEER 0B/20/2008

770 N SPEER BLVD PHASE 3 - WB 8TH AVE: BROADWAY  From 06/14/2008 to SEE CONDITIONS Close 2ndd Traffic Lane, 430
TO SPEER 0672072008

770 N SPEER BLVD PHASE 3: LEFT TURN LANE: NR From 06/14/2008 to SEE CONDITIONS Close 1st Traffic Lane, 180
SPEER AT 8TH AVE 06/20/2008

Conditions:

PHOTO REDLIGHT PROGRAM AT WB 8TH AVE AT SPEER BLVD NORTH

PROGAM IS ASSOCIATION WITH THE DENVER POLICE DEPARTMENT, CITY ATTORNEYS OFFICE AND TRAFFIC ENGINEERING SERVICES
DEPARTMENT

STREET GCCUPANCY AND STREET CUT PERMIT FEES ARE EXEMPT, THIS 15 A CITY PROJECT

CONTRACTOR TO RESOLVE ALL LOCAL ACCESS AND SAFETY ISSUES

SIGNS AND DEVICES PER THE MUTCD

WORK TIMES SHALL BE ON WEEK DAYS: 9AM -3PM AND WEEKENDS 7AM -4PM AS LONG AS THERE ARE NO OTHER CONFLICTING PROJECT IN
THE AREA OR SPECIAL EVENTS.

DATES FOR EACH TCP MAY BE CHANGED OR ADJUSTED BETWEEN THE DATES OF 5/30/08 - 6/20/08 WITH VERBAL NOTIFICATION AND
APPROVAL OF THE PROJECT ENGINEER (DAVE WEAVER)

ONLY ONE TCP SET-UP CAN BE DONE AT A TIME.

UTC REQUIRED PER CONTRACT AND TCP

PERTCH:

MERGING TAPERS = 180

DISTANCE BETWEEN SIGNS = 100' TO 250"
ARROW BOARDS AT END OF TAPERS

APPROVING PROJECT ENGINEER AND CITY CONTACT = DAVE WEAVER 720/865-3148



APPROVING ENGINEER; ISSUED BY: DATE:
Lomax, Mark 05/30/08

Responsible Party: GREG BOGNAR Contractor Signature:

Number: (303) 422-7985 Date:
Fee Type Amount Fund/Org/Revenue PayDate Trans # Void
FEEX [$0.00 [01010-5032300-376630 $0.00 TOTAL
FEEX $0.00 101010-5032300-414700 : Previously Paid

i
H

fs0.00 | Amaunt Due

" A copy of this permit shall be placed on the driver's side dashboard of all vehicle/s which will occupy any portion of the length of the right-of-way
authorized to be occupied by this permit.

This permit authorizes vehicles or equipment to occupy a street and/or alley for the purpose of providing service in said street or alley, or for the
purpose of providing service of construction access to abutting property. This permit does not authorize an excavation within street or alley

. Right-Of-Way. The General Contractor on construction sites shall safeguard and protect all impovements, utilities, and traffic control equipment on
the adjoining streets and alfleys, and shall be responsible for repairing any items that are damaged by construction activities.

If any improvements, utilities, or traffic controt equipment must be relocated for construction activities, the General Contractor shail notify the

* appropriate agency in sufficient time to allow for determination of design details and responsibilty for relocation costs.
- This Permit and Traffic Control Plan must be on site af all imes,

Authority: Section 54-652 of the Denver Revised Municipal Code

Disputes regarding this Permit shall be resolved by administrative hearing pursuant to Denver R.M.C., Section 55-108. Failure to comply may result
in the imposition of civil penalties up to $10,000 per day pursuant {o the Denver RM.C., Section 56-107,
In the event any claim is made against the City & County of Denver, or any department, officer, or employee thereof, through, by reason of or in
. connection with any act or omission of permittee in reiation to this Permit, permittee agrees to defend, indemnify, and hold the City & County of Denver
: and any department, officer, or employes, or each of them harmiess from any claim.

- Barricades, cones, signs are required in accordance with the "Manual on Uniform Traffic Controf Devices” as revised by the Colorado
- supplement. Contact Public Works at 303-446-3759 for construction activities, and CPD Neighborhood Inspection Services at
. 720-865-3200 for necessary permits. This permit must be available at the job site at all times.

Contractor is responsible for resolving all local access issues.
Temporary storage of Traffic Control Devices in areas that are maintained by the Department of Parks & Recreation shall have prior written approval

of the Department of Parks & Recreation before beginning any placement or work. Contractor must notify the Department of Parks & Recreation at
303-698-4902 to obtain all necessary permits & authorizations.

THIS IS A REVOCABLE PERMIT AND CAN BE REVOKED WITHOUT CAUSE



Transportation Engineering Division of Public Works Permit #:
City and County of De 720.865.2795
iy an ounty o nver 2938~-X02335

Street Cut Permit

Address: 770 N SPEER BLVD ’ : Date: 05/30/2008
! Utility Proj. #: |

Purpose: Bore
Contractor: W [ CONTRACTORS ‘ e
Contact Name: \WINKLER TONI A U2Po) 4.

Police Required: f Flagmen Required:i )
Issued By: Date:
08/30/ . ;.
Lomax, Mark 2008 The Following Additional
Conditions Must be Completed
Location SaFt Street Cuts Infrared Rotomill Radium 48 hr Patchback
770 N SPEER BLVD 400 200 X 21t Bore [l 0 ’“ o
770 N SPEER BLVD 0 ] O o 0
770 N SPEER BLVD 0 0 7 O
770 N SPEER BLVD 0 O O 0 0
770 N SPEER BLVD 0 1 ] T i
770 N SPEER BLVD 0 i 0 i ol
770 N SPEER BLVD 0 £ O 53 O
770 N SPEER BLVD 0 0 0 O 0
770 N SPEER BLVD o ] o 0 i
770 N SPEER BLVD 0 i 4 0 O
770 N SPEER BLVD 0 o 0 L L
770 N SPEER BLVD 0 3 3 d i
Total Sq. Ft. All Locations: 400 SF.
Contractor Signature:
Date:
Fee Type  Amount FundfOrg/Revenue Pay Date Trans.#  Void .

IFEEX $0.00 (1010-5032300-376630 o : i 180.00 ! TOTAL

IFEEX $0.00 01010-5032300-414700 ; | pr———— Previously Paid

5 i | Previously Pai

3000 amounoue

Conditions:



PHOTO REDLIGHT PROGRAM AT WB BTH AVE AT SPEER BLVD NORTH

PROGAM 1S ASSOCIATION WITH THE DENVER POLICE DEPARTMENT, CITY ATTORNEYS OFFICE AND TRAFEIC ENGINEERING SERVICES
DEPARTMENT

STREET OCCUPANCY AND STREET CUT PERMIT FEES ARE EXEMPT. THIS IS A CITY PROJECT
CONTRACTOR TO RESOLVE ALL LOCAL ACCESS AND SAFETY ISSUES

SIGNS AND DEVICES PER THE MUTCD

WORK TIMES SHALL BE ON WEEK DAYS: 9AM -3PM AND WEEKENDS 7AM -4PM AS LONG AS THERE ARE NO OTHER CONFLICTING PROJECT IN
THE AREA OR SPECIAL EVENTS. .

DATES FOR EACH TCP MAY BE CHANGED OR ADJUSTED BETWEEN THE DATES OF 5/30/08 - 6/20/08 WITH VERBAL NOTIFICATION AND APPROVAL
OF THE PROJECT ENGINEER (DAVE WEAVER)

ONLY ONE TCP SET-UP CAN BE DONE AT A TIME.
UTC REQUIRED PER CONTRACT AND TCP

PER TCP:

MERGING TAPERS = 180

DISTANCE BETWEEN SIGNS = 100° TO 250°
ARROW BOARDS AT END OF TAPERS

APPROVING PROJECT ENGINEER AND CITY CONTACT = DAVE WEAVER 720/865-3148

In applying for this permit, the applicant verifies reading and understanding all the foregoing provisions, certifies person
signing for the permit had authority to sign for and bond permittee and the permittee shall comply with all the provisions of
this permit and chapter 49, article viii, and chapter 28, article iv of the revised municipal code of the City and County of
Denver and all other city and state laws regulating such construction. Failure to comply will be just cause for cancellation of
the permit or a summons being issued for non-compliance.

The permittee hereby agrees and does indemnify and save the City and county of Denver harmless from all claims or
damages arising out of work performed under this permit.

A copy of this permit must be on the job at all imes.

All work must commence 90 days from the date of permit issue or permit becomes null and void.

Contractor must notify Inspector 24 hours prior to excavation!

Notify: Tom Zimmerman At (303) 446-3681




City and County of Denver

Pubhe Works Permit Operations

: . N 2000 West 3¢ Avenue, Room 107
Application #: Denver 00 802231027
Telephone (303} 446-3753
W dRnVBIgOY SomvDwnelmits

Street Occupancy Request Sheet

All Faxes received by Transportation Planning & Engineering/ROW permit desk must contain the following information, in the order described,
to better accommodate your request for a Street Qccupancy Permit. (if applicable, Street Cut Permit(s] will be issued only when the
approved Street Occupancy Permit is picked up by the permittes, and nat before} . Submit one request form for each street occupancy location
anly! For muitiple street cuts in a single area {one street block) . use one request form only.

Note: Minimum Review Time For Occupancy Permits is 5 business days.
Fax with TCP to: (303) 446-3442 Atin: Right-Of-Way Engineer

“Alf Information is required and must be completed prior to submission of Request for Street Occupancy. ™
(Please Print All Information).

Contractor License #: 90815

Company Name: WL Contractors

53920 Lamar St Arvada, CO BODO3

Company Address:

Contact's Name: Greg Bognar Off Phone: {303) 422-7985
Centact's Ematl: gbognar@teamwi com Celi Phone:

Street Occupancy Location: Speer Bivd @ Eighth Ave

Requested Street Occupancy Dates; 5/28/08 To 6/18/08  Requested Work Time: 8:30 am 1o 4:30 pm

Purpose Installing Red Light, Boring, & Ped Foundation

City Agency & Contact:

City of Denver Project #

[J attey ciosure ] sidewalk Ciosure

Work Requested: O kult Road Closure X Lane Closure
Hote: Traffic control plans .
required per MUTCD [ streety Alley Cut [ ROW Construction | Paolice Officer
Street/ Alley Cut Size:
Parking Meters:  [(Meter #'s)
Cves O No # of Meters I Ix # of Day&l ! x Price { I = $0.00

Additional Comments:
See attached Schedule for all locations

*Any modification after approval of originail permit will require a resubmittal .

SRR M ORI MM SN N E e 5N RGN W A NGRS R 0 WM G M e M % RO M O MG W N B & W e % W TS M N S M % KR W R G W w e

B — o —
For City Use Only: Do not write below line.

. . ,
Assigned Dates: Start; 5 Zgﬁi&% Finish: @{ﬂzﬁg
Allowed Work Times: _ <5735 G2 T  AM/PM Teo AM/PM

Police Required: Flagger Required:
Status: % Approved [ Denied 0 pending
Reason: /
Called: District: Price: $50.00
ACTION: i Distribute to Inspector 0 Distribute to Permit Counter
I FAX to Applicant 0 other

S 30h& Z2606-R6S352

Date Permit Number

TCS / Engineer's Signature
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Transportation Engineering Division of Public Works
City and County of Denver 720 865.2795

Revocable Street Occupancy Permit

Permit #:

2008-R05368

aliation i

r ! g, [T
Address:|100 E SPEER BLVD Bldg # APPRX APPRX | Permit: {Equipme

License No: ‘2908”5?3“& 5

Contractor: W L CONTRACTORS

CBDorcCNT: [N | Atteriai?; [Yes | Police Requirect:| |
Location Location Description Occupancy Restrictions
100 E SPEER BLVD PHASE 183- EB 8TH AVE: ACOMA TO  From 05/30/2008 to SEE CONDITIONS
GRANT 06/20/2008
100 £ SPEER BLVD PHASE 1&3-NB LINCOLNAT6TH  From 05/30/2008 to SEE CONDITIONS

AVE 06/20/2008

From 06/06/2008 to SEE CONDITIONS

06/13/2008

PHASE 24 - EB 6TH AVE: BANNOCK
TO LINCOLN

100 £ SPEER BLVD

From 06/06/2008 to SEE CONDITIONS

06/13/2008

PHASE 24 - EB 6TH AVE; ACOMATO
LINCOLN

100 £ SPEER BLVD

PHASE 2A - SB BROADWAY AT 6TH  From 08/06/2008 to SEE CONDITIONS

100 E SPEER BLVD
AVE 06/13/2008

Fram 08/14/2008 to SEE CONDITIONS

06/20/2008

PHASE 2B - EB 6TH AVE; CHEROKEE
TO LINCOLN

100 E SPEER BLVD

From 06/14/2008 10 SEE CONDITIONS

06/20/2008

PHASE 2B: EB 6TH AVE: BANNOCK
TO LINCOLN

100 E SPEER BLVD

From 06/14/2008 to SEE CONDITIONS

06/20/2008

100 E SPEER BLVD PHASE 28 - SB BROADWAY AT 6TH

Start: 05/30/2008

Flagmen Required; ‘h

Type of Closure

End: 06/20/2008

Close 1st Traffic Lane,

Close 1st Traffic Lane,

Close 1st Traffic Lane,

Close 2nd Traffic Lane,

Close 1st Traffic Lane,

Close 1st Traffic Lane,

Close 2nd Traffic Lane,

Ciose 1st Traffic Lane,

Phone: |(303) 4227985 |

Length

800

180

1080

800

180

2400

1000

180

Conditions:
PHOTO REDLIGHT PROGRAM AT EB 6TH AVE AT NB LINCOLN.

PROGAM IS ASSOCIATION WITH THE DENVER POLICE DEPARTMENT, CITY ATTORNEYS OFFICE AND TRAFFIC ENGINEERING SERVICES

DEPARTMENT
STREET OCCUPANCY AND STREET CUT PERMIT FEES ARE EXEMPT. THIS IS A CITY PROJECT

CONTRACTOR TO RESOLVE ALL LOCAL ACCESS AND SAFETY ISSUES
SIGNS AND DEVICES PER THE MUTCD

WORK TIMES AND DATES ARE WEEKDAYS 9AM -3PM AND WEEKENDS 7AM -4PM AS LONG AS THERE ARE NO OTHER CONFLICTING

PROJECT IN THE AREA OR SPECIAL EVENTS.

DATES FOR EACH TCP MAY BE CHANGED OR ADJUSTED BETWEEN THE DATES OF 5/30/08 - 6/20/08 WITH VERBAL NOTIFICATION AND

APPROVAL OF THE PROJECT ENGINEER (DAVE WEAVER)
ONLY ONE TCP SET-UP CAN BE DONE AT A TIME.

UTC REQUIRED PER CONTRACT AND TCP

PER TCP:

MERGING TAPERS = 18¢’

DISTANCE BETWEEN SIGNS = 100' TO 250"
ARROW BOARDS AT END OF TAPERS

APPROVING PROJECT ENGINEER AND CITY CONTACT = DAVE WEAVER 720/865-3148

APPROVING ENGINEER: ISSUED BY: DATE:
Lomax, Mark 05/30/08
Responsible Party: GREG BOGNAR Contractor Signature:
Number: (303) 422-7985 Date: ..
Fee Type Amount Fund/Org/Revenue PayDate Trans. # Void



[FEEX[$0.00  [01010-5032300-376630 T |s0.00 TOTAL
IFEEX [$0.00 01010-5032300-414700 bl Previously Paid
i H

; S _ P $0.00 Amount Due

A copy of this permit shall be placed on the driver's side dashboard of all vehicle/s which will occupy any portion of the length of the right-of-way
authorized to be occupied by this permit.

This permit authorizes vehicles or equipment to occupy a street and/or alley for the purpose of providing service in said street or alley, or for the
purpose of providing service of construction access to abutting property. This permit does not authorize an excavation within street or alley
Right-Of-Way. The General Contractor on construction sites shall safeguard and protect all impovements, utilities, and traffic control equipment on
the adicining streets and alleys, and shall be responsible for repairing any items that are damaged by construction activities.

If any improvements, utilities, or traffic control equipment must be relocated for construction activities, the General Contractor shall notify the
appropriate agency in sufficient time to allow for determination of design details and responsibilty for relocation costs.

This Permit and Traffic Control Plan must be on site at all times.

Authority: Section 54-652 of the Denver Revised Municipal Code

Disputes regarding this Permit shall be resolved by administrative hearing pursuant to Denver R M.C., Section 56-106. Failure to comply may
result in the imposition of civil penalties up to $10,000 per day pursuant to the Denver RM.C,, Section 56-107.

in the event any claim is made against the City & County of Denver, or any depariment, officer, or employee thereof, through, by reason of orin
connection with any act or omission of permittee in relation to this Permit, permittee agrees to defend, indemnify, and hold the City & County of
Denver and any depariment, officer, or employee, or each of them harmless from any claim.

Barricades, cones, signs are required in accordance with the "Manual on Uniform Traffic Control Devices” as revised by the Colorado
supplement. Contact Public Works at 303-446-3759 for construction activities, and CPD Neighborhood Inspection Services at
720-865-3200 for necessary permits. This permit must be available at the job site at all times.

Contractor is responsible for resolving all local access issues.

Temporary storage of Traffic Controi Devices in areas that are maintained by the Department of Parks & Recreation shall have prior written
' approval of the Department of Parks & Recreation before beginning any placement or work. Contractor must notify the Depariment of Parks &
. Recreation at 303-698-4902 to obtain all necessary permits & authorizations.

THIS IS A REVOCABLE PERMIT AND CAN BE REVOKED WITHOUT CAUSE




Transportation Engineering Division of Public Works Permit #:

City and County of Denver 720 865.2795
Street Cut Permit 2008--X02336
Address: [100 £ SPEER BLVD Bldg # APPRX APPRX | Date: [05/30/2008
T utility Proj. #: | B ’

Purpose: [Bore
Contractor: W L CONTRACTORS
Contact Name: [WINKLER TON| A 1 Phone: [(303) 422-7985 |

S S U

Police Required:| | Flagmen Required:| |
Issued By: Date:
Lomax, Mark 06/3012008 The Following Additional
Conditions Must be Completed
Location SgFt Street Cuts Infrared Rotomill Radium 48 hr Patchback
100 E SPEER BLVD 400 200 X 28 Bere 3 0 O 0
100 E SPEER BLVD 0 0 1 ] O
100 E SPEER BLVD 0 ] 0 ] ]
100 E SPEER BLVD o 7 O 0 O
100 £ SPEER BLVD ) a1 i o 0
100 E SPEER BLVD 0 C O 3 I
100 E SPEER BLVD o i 7 o O
100 E SPEER BLVD 0 L ] ] d
Total Sq. Ft. All Locations: 400 SF.
Contractor Signature:
Date:
Fee Type  Amount Fund/Org/Revenue Pay Date Trans. #  Void

{FEEX 000 01GT0-5032300376630 T 11%0.00 TOTAL

IFEEX 50.00 01010-5002300-414700 | ! N .

! H Previously Paid

L ' | 1$0.00 Amotint Due

Conditions:



PHOTO REDLIGHT PROGRAM AT EB 6TH AVE AND SPEER

PROGAM IS ASSOCIATION WITH THE DENVER POLICE DEPARTMENT, CITY ATTORNEYS OFFICE AND TRAFFIC ENGINEERING SERVICES
DEPARTMENT

STREET OCCUPANCY AND STREET CUT PERMIT FEES ARE EXEMPT. THIS 15 A CITY PROJECT
CONTRACTOR TO RESOLVE ALL LOCAL ACCESS AND SAFETY ISSUES
SIGNS AND DEVICES PER THE MUTCD

WORK TIMES AND DATES ARE WEEKDAYS 9AM -3PM AND WEEKENDS TAM ~4PM AS LONG AS THERE ARE NO OTHER CONFLICTING PROJECT IN

THE AREA OR SPECIAL EVENTS.

DATES FOR EACH TCP MAY BE CHANGED OR ADJUSTED BETWEEN THE DATES OF 5/30/08 - 6/20/08 WITH VERBAL NOTIFICATION AND APPROVAL

OF THE PROJECT ENGINEER {DAVE WEAVER}
ONLY ONE TCP SET-UP CAN BE DONE AT A TIME.
UTC REQUIRED PER CONTRACT AND TCP

PER TCP:

MERGING TAPERS = 180

DISTANCE BETWEEN SIGNS = 100 TO 250°
ARROW BOARDS AT END OF TAPERS

APPROVING PROJECT ENGINEER AND CITY CONTACT = DAVE WEAVER 720/865-3148

i
| In applying for this permit, the applicant verifies reading and understanding all the foregoing provisions, certifies person

signing for the permit had authority to sign for and bond permittee and the permittee shall comply with all the provisions of
this permit and chapter 49, article viii, and chapter 28, article iv of the revised municipal code of the City and County of

Denver and all other city and state laws regulating such construction. Faiture to comply will be just cause for canceliation of
the permit or a summons being issued for non-compliance,

The permittee hereby agrees and does indemnify and save the City and county of Denver harmiess from all claims or
damages arising out of work performed under this permit.

A copy of this permit must be on the job at all times.

Al work must commence 90 days from the date of permit issue or permit becomes null and void.

Contractor must notify inspector 24 hours prior to excavation!

Nofity: Tom Zimmerman At (303) 446-3681
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City and County of Denver
Pulilic Yorks Permit Operstions
H i . 2000 West 3rd Avenue, Room 107
Appé:catma *: DCenver, ©O 80223-1027
Telephone: (303} 448.3758
VAW Jenvergoy Convpwpermgds

| Street Occupancy Request Sheet

All Faxes received by Transportation Planning & Engineering/ROW permit desk must contain the following information, in the order describad,
ta belter accommedate your request for a Street Qceupancy Permit. (/f applicable, Street Cut Permit(s) wilf be issued only when the
approved Street Qccupancy Permit is plcked up by the permittes, and pot before} . Submit one request form for each strest cccupancy location
only! For multiple street cuts in a single area (one street block) | use one request form only,

pancy Permits is 5 business days.

Note: Minimum Review Time For Oceu
Attn: Right-Of-Way Engineer

Fax with TCP to: (303) 446-3442

“*All Information is required and must be completed prior to submission of Request for Street Occupancy, **
{Please Print All information).

Contractor License #: 50815

WL Contractors

Company Name:
5920 Lamar St Arvada, CO 80003

Company Address:
(303) 422-7985

Contact's Name: Greg Bognar Qff Phone:

Contact's Emall; gbognar@teamwl com Cell Phone:

Street Oceupancy Location: Linceln Street @ Sixth Ave,
Requested Strest Occupancy Dates: 5727108 To 6/17/08  Requested Work Time: 8:30 am to 4:30 pm

Purpose: Installing Red Light, Boring, & Ped Foundation
City of Denver Project # City Agency & Contact:
Work Requested: O Full Road Closure X Lane Closure ] Alley Closure OdJ Sidewalk Closure
Nate: Traffic controt plans
required per MUTCD [ streets Alley Cut 3 ROW Construction ] Police Officer
Street / Alley Cut Size:

Parking Meters:  [(Meter #'s)
Cves [INo  [#ofMeters] [x # of Days| | xprice | e $0.00

Additional Comments:

See attached Scheduls for all locations

**Any modification after approval of ariginal permit will require a resubmittal .

......,-_...........-.,......,.....u.....-......_..........‘..................._....,....,...............................
For City Use Only: Do not write below fine,

Start: g ( 32)1 o Finish: u(mlag' (

Assigned Dates:
Allowed Work Times: ST @224y, AM/PM To AM/PM
Pglice Required: Fiagger Required:
Status: f[ﬁ\ Approved ] Denied 0 Pending
Reason:
Called: . District: /f’/ Price: $50.00
[
ACTION: /%7 Liguibute to Inspector ] Distribute to Permit Counter
- F?%V to Applicant O Other:
- P
< solog 20B-20535

£
TS ngiger's Signature Date Permit Number
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